

Proposal 2101360

Roadway Reconstruction

Proposal information table

Date Generated: 12/19/2019

Sections: 1

Date Revised:

Amendments: 0

Call Order: 001

Highway Number:

Items: 56

Counties: Lea

Project ID: 2101360

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	201000	1.000	LS	CLEARING AND GRUBBING
0020	203000	53,000.000	C.Y.	UNCLASSIFIED EXCAVATION

0030	203100	15,000.000	C.Y.	BORROW
0040	203211	19,660.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION
0050	203301	150.000	C.Y.	ROCK EXCAVATION
0060	207000	179,000.000	S.Y.	SUBGRADE PREPARATION
0070	302000	100,380.000	S.Y.	PROCESSING, PLACING AND COMPACTING EXISTING PAVEMENT
0080	303000	56,400.000	TON	BASE COURSE
0090	403715	7,920.000	TON	RUBBERIZED OPEN-GRADED FRICTION COURSE COMPLETE
0100	405000	44,100.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION
0110	407000	305.000	TON	ASPHALT MATERIAL FOR TACK COAT
0120	408100	510.000	TON	PRIME COAT MATERIAL
0130	414000	303,800.000	SYIN	COLD MILLING (ASPHALT)
0140	416014	210.000	TON	MINOR PAVEMENT HMA SP-IV

0150	423282	51,700.000	TON	HMA SP-III COMPLETE
0160	423283	80,660.000	TON	HMA SP-IV COMPLETE
0170	515000	160.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES
0180	541200	1,880.000	LB	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURES
0190	570012	468.000	L.F.	12" CULVERT PIPE
0200	570024	1,694.000	L.F.	24" CULVERT PIPE
0210	570048	404.000	L.F.	48" CULVERT PIPE
0220	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0230	601110	17,350.000	S.Y.	REMOVAL OF SURFACING
0240	602000	22.000	C.Y.	RIPRAP CLASS A
0250	603100	37.000	ACRE	TEMPORARY SOIL STABILANT
0260	603221	800.000	L.F.	CHECK DAM TYPE II

0270	603262	4,300.000	L.F.	COMPOSTED MULCH SOCKS
0280	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0290	606598	160.000	LF	TCWB RETAINED BY THE CONTRACTOR
0300	606599	480.000	LF	RESETTING OF TCWB
0310	607199	10,010.000	L.F.	REMOVE AND REBUILD FENCE
0320	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0330	621000	1.000	LS	MOBILIZATION
0340	631000	105,600.000	L.F.	RUMBLE STRIPS
0350	632000	31.000	ACRE	CLASS A SEEDING
0360	701000	815.000	S.F.	PANEL SIGNS
0370	701100	2,105.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0380	702000	955.000	S.F.	CONSTRUCTION SIGNING

0390	702100	913.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
0400	702110	45.000	EACH	PORTABLE SIGN SUPPORT
0410	702238	4.000	EACH	BARRICADE, TYPE III-8'
0420	702525	185.000	EACH	CHANNELIZATION DEVICES TYPE DRUM
0430	702610	4.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0440	703002	32.000	EACH	OBJECT MARKER TYPE 2
0450	704000	441,300.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0460	704099	346,511.000	L.F.	TEMPORARY RETROREFLECTORIZED PAINTED MARKINGS 4"
0470	704704	12.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKING 24"
0480	704717	2.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT ARROW
0490	704718	2.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING LEFT ARROW
0500	704719	4.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING THRU ARROW

0510	704735	3.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW
0520	704876	1,510.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TG
0530	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0540	802000	1.000	LS	POST CONSTRUCTION PLANS
0550	803000	1.000	LS	SCHEDULE SOFTWARE
0560	803020	1.000	LS	CPM HARDWARE/EQUIPMENT
(56 Items)				

Proposal 4101420

Bridge Replacement, Roadway Reconstruction

Proposal information table

Date Generated: 12/19/2019

Sections: 2

Date Revised:

Amendments: 0

Call Order: 002

Highway Number:

Items: 77

Counties: Quay

Project ID: 4101420

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: BRIDGE				
0010	210002	72.000	C.Y.	MAJOR STRUCTURE EXCAVATION
0020	210003	776.000	C.Y.	MAJOR STRUCTURE BACKFILL

0030	502036	1,404.000	L.F.	DRILLED SHAFT FOUNDATION 36" DIAMETER
0040	502142	160.000	L.F.	PERMANENT CASING 42" DIAMETER
0050	502600	120.000	L.F.	OBSTRUCTION REMOVAL
0060	505001	24.000	EACH	CROSSHOLE SONIC LOGGING DEPARTMENT TESTING
0070	505010	6.000	EACH	LOW STRAIN INTEGRITY DEPARTMENT TESTING
0080	511000	150.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
0090	511070	642.000	C.Y.	STRUCTURAL CONCRETE, CLASS HPD
0100	516000	10.000	C.Y.	FLOWABLE FILL
0110	518045	803.000	L.F.	PRESTRESSED CONCRETE BRIDGE MEMBER TYPE 45
0120	518054	1,695.000	L.F.	PRESTRESSED CONCRETE BRIDGE MEMBER TYPE 54
0130	533000	266.000	S.Y.	REPAIR OF CONCRETE STRUCTURES
0140	536001	1,940.000	S.Y.	EPOXY URETHANE POLYMER CONCRETE BRIDGE DECK OVERLAY

0150	540060	41,810.000	LB	REINFORCING BARS GRADE 60
0160	540160	193,804.000	LB	EPOXY COATED REINFORCING BARS GRADE 60
0170	541000	29,990.000	LB	STRUCTURAL STEEL FOR CONCRETE BRIDGES
0180	543002	1,089.000	L.F.	METAL RAILING, TYPE A42
0190	546000	1.000	LS	RECOATING STRUCTURES
0200	546200	916.000	S.F.	SP 3 POWER TOOL CLEANING
0210	546210	916.000	S.F.	SP 11 POWER TOOL CLEANING
0220	548002	10,988.000	S.F.	COATING OF CONCRETE - PAINT
0230	560000	50.000	EACH	ELASTOMERIC BEARING PADS
0240	562000	75.000	L.F.	BRIDGE JOINT STRIP SEAL
0250	563099	71.000	L.F.	POLYMER BRIDGE JOINT SEALS
0260	602000	360.000	C.Y.	RIPRAP CLASS A

0270	602030	360.000	C.Y.	RIPRAP CLASS D
Section 0002: ROADWAY				
0280	107000	1.000	LS	ENVIRONMENTAL COMMITMENTS
0290	201000	1.000	LS	CLEARING AND GRUBBING
0300	203000	2,590.000	C.Y.	UNCLASSIFIED EXCAVATION
0310	203100	2,850.000	C.Y.	BORROW
0320	203211	2,100.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION
0330	207000	8,300.000	S.Y.	SUBGRADE PREPARATION
0340	209000	0.050	MILE	BLADING AND RESHAPING
0350	303000	2,820.000	TON	BASE COURSE
0360	403705	200.000	TON	WARM MIX OPEN-GRADED FRICTION COURSE COMPLETE
0370	407000	3.000	TON	ASPHALT MATERIAL FOR TACK COAT

0380	408100	20.000	TON	PRIME COAT MATERIAL
0390	414000	3,928.000	SYIN	COLD MILLING (ASPHALT)
0400	416017	2,330.000	TON	MINOR PAVEMENT WMA SP-III
0410	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS
0420	570437	30.000	L.F.	24" STORM DRAIN CULVERT PIPE
0430	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0440	603100	2.160	ACRE	TEMPORARY SOIL STABILANT
0450	603200	550.000	L.F.	SILT FENCE
0460	603221	180.000	L.F.	CHECK DAM TYPE II
0470	603260	60.000	S.Y.	CULVERT PROTECTION
0480	603262	1,720.000	L.F.	COMPOSTED MULCH SOCKS
0490	606001	300.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL

0500	606051	4.000	EACH	END TREATMENT TL-3 END TERMINAL
0510	606062	4.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0520	607004	4,400.000	L.F.	BARBED WIRE FENCE 4'
0530	607015	21.000	EACH	BRACES/CORNER POSTS
0540	607079	200.000	L.F.	PEDESTRIAN/BICYCLE RAILING
0550	607316	1.000	EACH	STANDARD GATE, 16'
0560	608004	100.000	S.Y.	CONCRETE SIDEWALK 4"
0570	610020	1.000	EACH	CATTLE GUARD 20'
0580	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0590	618011	1.000	LS	PUBLIC AWARENESS
0600	621000	1.000	LS	MOBILIZATION
0610	622002	1.000	EACH	FIELD LABORATORY, TYPE II

0620	622100	1.000	EACH	SUPPLEMENTAL FIELD LABORATORY
0630	631000	4,500.000	L.F.	RUMBLE STRIPS
0640	632000	1.650	ACRE	CLASS A SEEDING
0650	632020	0.150	ACRE	CLASS C SEEDING
0660	667500	20.000	EACH	BOLLARD
0670	701000	336.000	S.F.	PANEL SIGNS
0680	701100	544.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0690	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0700	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0710	703004	4.000	EACH	OBJECT MARKER TYPE 4
0720	704000	22,258.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0730	704100	3,400.000	L.F.	REMOVABLE MARKING TAPE 4"

0740	704875	156.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TD
0750	721000	1,000.000	L.F.	REMOVAL OF PAVEMENT MARKING
0760	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0770	802000	1.000	LS	POST CONSTRUCTION PLANS
(77 Items)				

Proposal 1101550R

Bridge Rehabilitation

Proposal information table

**Date
Generated:** 12/19/2019

Sections: 2

**Date
Revised:**

Amendments: 0

Call Order: 003

**Highway
Number:**

Items: 43

Counties: Socorro

Project ID: 1101550R

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: BRIDGE				
0010	452100	400.000	L.F.	RESEALING CONCRETE PAVEMENT JOINTS
0020	453000	6,000.000	LB	VOID FILLING OR SLAB JACKING AT STRUCTURE GRADE

0030	511070	200.000	C.Y.	STRUCTURAL CONCRETE, CLASS HPD
0040	512015	44.000	C.Y.	ULTRA HIGH PERFORMANCE CONCRETE OVERLAY
0050	514032	656.000	L.F.	CONCRETE BARRIER RAILINGS 32"
0060	533000	300.000	S.Y.	REPAIR OF CONCRETE STRUCTURES
0070	533001	900.000	EACH	EMBEDDED GALVANIC ANODES
0080	533003	500.000	LB	REPLACEMENT REINFORCING BARS
0090	534000	10.000	GAL	EPOXY INJECTION, TYPE I
0100	540160	19,320.000	LB	EPOXY COATED REINFORCING BARS GRADE 60
0110	541000	440.000	LB	STRUCTURAL STEEL FOR CONCRETE BRIDGES
0120	546000	1.000	LS	RECOATING STRUCTURES
0130	548002	3,100.000	S.F.	COATING OF CONCRETE - PAINT
0140	562000	155.000	L.F.	BRIDGE JOINT STRIP SEAL

0150	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0160	601995	300.000	L.F.	AC-ABATEMENT
0170	602000	1,480.000	C.Y.	RIPRAP CLASS A
Section 0002: ROADWAY				
0180	405000	430.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION
0190	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS
0200	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0210	606001	275.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0220	606051	4.000	EACH	END TREATMENT TL-3 END TERMINAL
0230	606062	4.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0240	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0250	621000	1.000	LS	MOBILIZATION

0260	701000	32.000	S.F.	PANEL SIGNS
0270	702000	1,290.000	S.F.	CONSTRUCTION SIGNING
0280	702100	830.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
0290	702110	70.000	EACH	PORTABLE SIGN SUPPORT
0300	702238	8.000	EACH	BARRICADE, TYPE III-8'
0310	702525	170.000	EACH	CHANNELIZATION DEVICES TYPE DRUM
0320	702600	2.000	EACH	SEQUENTIAL ARROW DISPLAY
0330	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0340	703003	4.000	EACH	OBJECT MARKER TYPE 3
0350	704000	16,800.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0360	704100	2,700.000	L.F.	REMOVABLE MARKING TAPE 4"
0370	707018	2.000	EACH	TYPE I STANDARD, 18'

0380	709030	656.000	L.F.	RIGID ELECTRICAL CONDUIT 3" (DIA.)
0390	710200	2.000	EACH	METAL PULL BOX
0400	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0410	802000	1.000	LS	POST CONSTRUCTION PLANS
0420	803000	1.000	LS	SCHEDULE SOFTWARE
0430	803020	1.000	LS	CPM HARDWARE/EQUIPMENT

(43 Items)

Proposal A301555R

Bridge Rehabilitation, Roadway Reconstruction

Proposal information table

Date Generated: 12/19/2019

Sections: 2

Date Revised:

Amendments: 0

Call Order: 004

Highway Number:

Items: 61

Counties: Valencia

Project ID: A301555R

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: BRIDGE				
0010	207110	6,300.000	C.Y.	COMPACTION GROUT DENSIFICATION
0020	207115	50.000	L.F.	STATIC CONE PENETRATION TESTING

0030	210002	390.000	C.Y.	MAJOR STRUCTURE EXCAVATION
0040	210003	210.000	C.Y.	MAJOR STRUCTURE BACKFILL
0050	411000	158.000	LB	HOT POURED CRACK SEALING
0060	511000	11.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
0070	511070	315.000	C.Y.	STRUCTURAL CONCRETE, CLASS HPD
0080	515000	8.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES
0090	529000	1.000	LS	PIER AND ABUTMENT BEARING MODIFICATIONS
0100	531001	2,923.000	S.F.	PERMANENT ANTI-GRAFFITI PROTECTIVE COATING
0110	533000	17.000	S.Y.	REPAIR OF CONCRETE STRUCTURES
0120	534000	10.000	GAL	EPOXY INJECTION, TYPE I
0130	540060	1,274.000	LB	REINFORCING BARS GRADE 60
0140	540160	72,543.000	LB	EPOXY COATED REINFORCING BARS GRADE 60

0150	543001	391.000	L.F.	METAL RAILING, TYPE A32
0160	560000	5.000	EACH	ELASTOMERIC BEARING PADS
0170	562000	100.000	L.F.	BRIDGE JOINT STRIP SEAL
0180	563099	100.000	L.F.	POLYMER BRIDGE JOINT SEALS
0190	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0200	602000	7.000	C.Y.	RIPRAP CLASS A
0210	602060	5.000	S.Y.	RIPRAP CLASS G
0220	604300	585.000	S.Y.	GEOGRID REINFORCEMENT
0230	607076	345.000	L.F.	PEDESTRIAN SCREENING FENCE, TYPE 1
Section 0002: ROADWAY				
0240	201000	1.000	LS	CLEARING AND GRUBBING
0250	203100	50.000	C.Y.	BORROW

0260	207000	1,520.000	S.Y.	SUBGRADE PREPARATION
0270	303000	490.000	TON	BASE COURSE
0280	403701	32.000	TON	OPEN GRADED FRICTION COURSE COMPLETE
0290	407000	2.000	TON	ASPHALT MATERIAL FOR TACK COAT
0300	408100	5.000	TON	PRIME COAT MATERIAL
0310	414000	500.000	SYIN	COLD MILLING (ASPHALT)
0320	416014	590.000	TON	MINOR PAVEMENT HMA SP-IV
0330	515000	3.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES
0340	516000	4.000	C.Y.	FLOWABLE FILL
0350	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0360	601110	1,680.000	S.Y.	REMOVAL OF SURFACING
0370	603100	0.200	ACRE	TEMPORARY SOIL STABILANT

0380	603262	1,100.000	L.F.	COMPOSTED MULCH SOCKS
0390	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0400	606001	412.500	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0410	606062	4.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0420	606063	4.000	EACH	EXISTING BEAM GUARDRAIL TO 31" BEAM GUARDRAIL TRANSITION
0430	606710	600.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (20')
0440	606719	600.000	L.F.	RESETTING OF TCWB (20')
0450	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0460	618011	1.000	LS	PUBLIC AWARENESS
0470	621000	1.000	LS	MOBILIZATION
0480	632000	0.200	ACRE	CLASS A SEEDING
0490	690001	1.000	ALOW	RAILWAY FLAGGING

0500	701000	46.000	S.F.	PANEL SIGNS
0510	701100	64.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0520	702610	7.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0530	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0540	703003	4.000	EACH	OBJECT MARKER TYPE 3
0550	704099	4,000.000	L.F.	TEMPORARY RETROREFLECTORIZED PAINTED MARKINGS 4"
0560	704700	2,500.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"
0570	720060	2.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
0580	720110	2.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT
0590	721000	2,500.000	L.F.	REMOVAL OF PAVEMENT MARKING
0600	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0610	802000	1.000	LS	POST CONSTRUCTION PLANS

(61 Items)