


	
	Proposal 1101021
	


Roadway Reconstruction/Rehabilitation, Weigh-in-Motion
	Proposal information table

	Date Generated:
	07/22/2020
	Sections:
	1

	Date Revised:
	
	Amendments:
	0

	Call Order:
	001
	Highway Number:
	

	Items:
	72
	Counties:
	Dona Ana

	Project ID:
	1101021
	
	



	Proposal items table

	Line
	Item
	Quantity
	Unit
	Description
	Price

	Section 0001: ROADWAY

	0010
	201000
	1.000
	LS
	CLEARING AND GRUBBING
	

	0020
	203000
	238,300.000
	C.Y.
	UNCLASSIFIED EXCAVATION
	

	0030
	203100
	1,300.000
	C.Y.
	BORROW
	

	0040
	207000
	368,563.000
	S.Y.
	SUBGRADE PREPARATION
	

	0050
	209000
	3.700
	MILE
	BLADING AND RESHAPING
	

	0060
	213000
	0.280
	MILE
	OBLITERATING OLD ROAD
	

	0070
	303000
	421,996.000
	TON
	BASE COURSE
	

	0080
	403715
	2,881.000
	TON
	RUBBERIZED OPEN-GRADED FRICTION COURSE COMPLETE
	

	0090
	407000
	172.000
	TON
	ASPHALT MATERIAL FOR TACK COAT
	

	0100
	408100
	488.000
	TON
	PRIME COAT MATERIAL
	

	0110
	414000
	34,904.000
	SYIN
	COLD MILLING (ASPHALT)
	

	0120
	423283
	86,664.000
	TON
	HMA SP-IV COMPLETE
	

	0130
	515000
	11.000
	C.Y.
	REINF.CONCRETE FOR MINOR STRUCTURES
	

	0140
	516000
	52.000
	C.Y.
	FLOWABLE FILL
	

	0150
	541200
	200.000
	LB
	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURES
	

	0160
	601000
	1.000
	LS
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	

	0170
	601110
	166,737.000
	S.Y.
	REMOVAL OF SURFACING
	

	0180
	602060
	4,218.000
	S.Y.
	RIPRAP CLASS G
	

	0190
	603100
	26.000
	ACRE
	TEMPORARY SOIL STABILANT
	

	0200
	603221
	50.000
	L.F.
	CHECK DAM TYPE II
	

	0210
	603262
	6,500.000
	L.F.
	COMPOSTED MULCH SOCKS
	

	0220
	603281
	1.000
	LS
	SWPPP PLAN PREPARATION AND MAINTENANCE
	

	0230
	604003
	342,045.000
	S.Y.
	GEOTEXTILE CLASS 3
	

	0240
	604300
	855,534.000
	S.Y.
	GEOGRID REINFORCEMENT
	

	0250
	606001
	5,287.500
	L.F.
	SINGLE FACE W-BEAM GUARDRAIL
	

	0260
	606051
	10.000
	EACH
	END TREATMENT TL-3 END TERMINAL
	

	0270
	606053
	4.000
	EACH
	END TREATMENT W-BEAM END ANCHOR
	

	0280
	606062
	10.000
	EACH
	TRANSITION METAL BARRIER TO RIGID BARRIER
	

	0290
	606542
	170.000
	L.F.
	CONCRETE WALL BARRIER 42"
	

	0300
	606600
	3,620.000
	L.F.
	TCWB RETAINED BY THE DEPARTMENT (10')
	

	0310
	606610
	21,380.000
	L.F.
	TCWB RETAINED BY THE CONTRACTOR (10')
	

	0320
	606619
	28,620.000
	L.F.
	RESETTING OF TCWB (10')
	

	0330
	609430
	330.000
	L.F.
	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 30"
	

	0340
	609478
	3,550.000
	L.F.
	CONCRETE VERTICAL CURB AND GUTTER TYPE D 6" X 18"
	

	0350
	613000
	1.000
	LS
	CLEANING CULVERTS AND DRAINAGE STRUCTURES
	

	0360
	618000
	1.000
	LS
	TRAFFIC CONTROL MANAGEMENT
	

	0370
	621000
	1.000
	LS
	MOBILIZATION
	

	0380
	630100
	3,000.000
	L.F.
	MULTIPLE GLARE SHIELDING 24 IN
	

	0390
	631000
	74,166.000
	L.F.
	RUMBLE STRIPS
	

	0400
	632000
	17.000
	ACRE
	CLASS A SEEDING
	

	0410
	632020
	5.000
	ACRE
	CLASS C SEEDING
	

	0420
	701000
	600.000
	S.F.
	PANEL SIGNS
	

	0430
	701100
	1,135.000
	L.F.
	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
	

	0440
	702000
	1,115.000
	S.F.
	CONSTRUCTION SIGNING
	

	0450
	702100
	3,867.000
	L.F.
	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
	

	0460
	702101
	12.000
	EACH
	MULTI-DIRECTIONAL SLIP BASE POSTS FOR CONSTRUCTION SIGNING
	

	0470
	702238
	2.000
	EACH
	BARRICADE, TYPE III-8'
	

	0480
	702525
	202.000
	EACH
	CHANNELIZATION DEVICES TYPE DRUM
	

	0490
	702600
	2.000
	EACH
	SEQUENTIAL ARROW DISPLAY
	

	0500
	702610
	4.000
	EACH
	PORTABLE CHANGEABLE MESSAGE SIGN
	

	0510
	703002
	32.000
	EACH
	OBJECT MARKER TYPE 2
	

	0520
	703100
	352.000
	EACH
	ROAD DELINEATOR TYPE GUIDE
	

	0530
	703400
	74.000
	EACH
	1/10TH MILE DELINEATOR
	

	0540
	704099
	204,600.000
	L.F.
	TEMPORARY RETROREFLECTORIZED PAINTED MARKINGS 4"
	

	0550
	704700
	12,180.000
	L.F.
	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"
	

	0560
	704701
	89,775.000
	L.F.
	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"
	

	0570
	704704
	37.000
	L.F.
	HOT THERMOPLASTIC PAVEMENT MARKING 24"
	

	0580
	704706
	4,200.000
	L.F.
	HOT THERMOPLASTIC PAVEMENT MARKINGS 12"
	

	0590
	704728
	16.000
	L.F.
	HOT THERMOPLASTIC PAVEMENT MARKING YIELD LINE
	

	0600
	704871
	2,080.000
	EACH
	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PJ
	

	0610
	704872
	1,050.000
	EACH
	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PC
	

	0620
	704876
	1,691.000
	EACH
	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TG
	

	0630
	704877
	1,716.000
	EACH
	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TH
	

	0640
	704939
	6.000
	EACH
	PREFORMED THERMOPLASTIC PAVEMENT MARKING WRONG WAY ARROW
	

	0650
	720060
	3.000
	EACH
	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
	

	0660
	720110
	3.000
	EACH
	REMOVE/RESET IMPACT ATTENUATOR UNIT
	

	0670
	721000
	186,000.000
	L.F.
	REMOVAL OF PAVEMENT MARKING
	

	0680
	730200
	1.000
	LS
	WEIGH-IN-MOTION SYSTEM
	

	0690
	801000
	1.000
	LS
	CONSTRUCTION STAKING BY THE CONTRACTOR
	

	0700
	802000
	1.000
	LS
	POST CONSTRUCTION PLANS
	$5,000.00000

	0710
	803000
	1.000
	LS
	SCHEDULE SOFTWARE
	

	0720
	803020
	1.000
	LS
	CPM HARDWARE/EQUIPMENT
	








	
	Proposal E100202
	


Roadway Recon, Bridge Rpl, Signal, Lighting, ITS
	Proposal information table

	Date Generated:
	07/22/2020
	Sections:
	2

	Date Revised:
	
	Amendments:
	0

	Call Order:
	002
	Highway Number:
	

	Items:
	179
	Counties:
	Dona Ana

	Project ID:
	E100202
	
	



	Proposal items table

	Line
	Item
	Quantity
	Unit
	Description
	Price

	Section 0001: ROADWAY

	0010
	201000
	1.000
	LS
	CLEARING AND GRUBBING
	

	0020
	203000
	28,200.000
	C.Y.
	UNCLASSIFIED EXCAVATION
	

	0030
	203100
	21,400.000
	C.Y.
	BORROW
	

	0040
	203211
	8,200.000
	S.Y.
	UNSTABLE SUBGRADE STABILIZATION
	

	0050
	207000
	56,100.000
	S.Y.
	SUBGRADE PREPARATION
	

	0060
	303000
	16,210.000
	TON
	BASE COURSE
	

	0070
	405000
	16,900.000
	S.Y.
	DETOUR PAVEMENT CONSTRUCTION
	

	0080
	407000
	16.000
	TON
	ASPHALT MATERIAL FOR TACK COAT
	

	0090
	408100
	61.000
	TON
	PRIME COAT MATERIAL
	

	0100
	416014
	9,630.000
	TON
	MINOR PAVEMENT HMA SP-IV
	

	0110
	417000
	3,900.000
	S.Y.
	MISCELLANEOUS PAVING
	

	0120
	450090
	19,940.000
	S.Y.
	CONCRETE PAVEMENT-9"
	

	0130
	455000
	19,940.000
	S.Y.
	DIAMOND GRINDING OF PCCP
	

	0140
	502030
	210.000
	L.F.
	DRILLED SHAFT FOUNDATION 30" DIAMETER
	

	0150
	502036
	96.000
	L.F.
	DRILLED SHAFT FOUNDATION 36" DIAMETER
	

	0160
	502054
	110.000
	L.F.
	DRILLED SHAFT FOUNDATION 54" DIAMETER
	

	0170
	506000
	9,300.000
	S.F.
	MSE PANEL WALL
	

	0180
	506100
	40.000
	C.Y.
	EXCAVATION OF UNSUITABLE FOUNDATION MATERIAL
	

	0190
	511000
	250.000
	C.Y.
	STRUCTURAL CONCRETE, CLASS A
	

	0200
	515000
	10.000
	C.Y.
	REINF.CONCRETE FOR MINOR STRUCTURES
	

	0210
	531001
	18,500.000
	S.F.
	PERMANENT ANTI-GRAFFITI PROTECTIVE COATING
	

	0220
	540060
	19,925.000
	LB
	REINFORCING BARS GRADE 60
	

	0230
	547000
	1.000
	LS
	SAFETY AND ENVIRONMENTAL REQUIREMENTS
	

	0240
	548002
	9,200.000
	S.F.
	COATING OF CONCRETE - PAINT
	

	0250
	570437
	1,662.000
	L.F.
	24" STORM DRAIN CULVERT PIPE
	

	0260
	570441
	3.000
	EACH
	24" STORM DRAIN CULVERT PIPE END SECTION
	

	0270
	570449
	52.000
	L.F.
	30" STORM DRAIN CULVERT PIPE
	

	0280
	570453
	1.000
	EACH
	30" STORM DRAIN CULVERT PIPE END SECTION
	

	0290
	601000
	1.000
	LS
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	

	0300
	601110
	39,200.000
	S.Y.
	REMOVAL OF SURFACING
	

	0310
	602000
	35.000
	C.Y.
	RIPRAP CLASS A
	

	0320
	602060
	35.000
	S.Y.
	RIPRAP CLASS G
	

	0330
	603100
	11.000
	ACRE
	TEMPORARY SOIL STABILANT
	

	0340
	603262
	3,800.000
	L.F.
	COMPOSTED MULCH SOCKS
	

	0350
	603281
	1.000
	LS
	SWPPP PLAN PREPARATION AND MAINTENANCE
	

	0360
	606001
	1,637.500
	L.F.
	SINGLE FACE W-BEAM GUARDRAIL
	

	0370
	606051
	6.000
	EACH
	END TREATMENT TL-3 END TERMINAL
	

	0380
	606062
	6.000
	EACH
	TRANSITION METAL BARRIER TO RIGID BARRIER
	

	0390
	606498
	2.000
	EACH
	POST AND CABLE BARRIER END ANCHOR
	

	0400
	606542
	834.000
	L.F.
	CONCRETE WALL BARRIER 42"
	

	0410
	606554
	214.000
	L.F.
	CONCRETE WALL BARRIER 54"
	

	0420
	606590
	294.000
	L.F.
	CONCRETE WALL BARRIER (MODIFIED)
	

	0430
	606595
	438.000
	L.F.
	CONCRETE WALL BARRIER (HALF SECTION)
	

	0440
	606610
	6,500.000
	L.F.
	TCWB RETAINED BY THE CONTRACTOR (10')
	

	0450
	606619
	13,500.000
	L.F.
	RESETTING OF TCWB (10')
	

	0460
	607004
	4,170.000
	L.F.
	BARBED WIRE FENCE 4'
	

	0470
	607015
	17.000
	EACH
	BRACES/CORNER POSTS
	

	0480
	608004
	1,470.000
	S.Y.
	CONCRETE SIDEWALK 4"
	

	0490
	608404
	1,000.000
	S.Y.
	CONCRETE MEDIAN PAVEMENT 4" (COLORED AND PATTERNED)
	

	0500
	609424
	4,220.000
	L.F.
	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 24"
	

	0510
	609478
	2,610.000
	L.F.
	CONCRETE VERTICAL CURB AND GUTTER TYPE D 6" X 18"
	

	0520
	609636
	20.000
	L.F.
	CONCRETE VALLEY GUTTER 6" X 36"
	

	0530
	610032
	1.000
	EACH
	CATTLE GUARD 32'
	

	0540
	613000
	1.000
	LS
	CLEANING CULVERTS AND DRAINAGE STRUCTURES
	

	0550
	618000
	1.000
	LS
	TRAFFIC CONTROL MANAGEMENT
	

	0560
	621000
	1.000
	LS
	MOBILIZATION
	

	0570
	622300
	1.000
	LS
	FIELD LABORATORY TESTING EQUIPMENT
	$50,000.00000

	0580
	623003
	1.000
	EACH
	MEDIAN DROP INLET, TYPE I, 3' TO 6'
	

	0590
	623331
	2.000
	EACH
	CURB DROP INLET TYPE I-B, OVER 4'
	

	0600
	623332
	4.000
	EACH
	CURB DROP INLET TYPE II-B, OVER 4'
	

	0610
	623333
	9.000
	EACH
	CURB DROP INLET TYPE III-B, OVER 4'
	

	0620
	632000
	9.000
	ACRE
	CLASS A SEEDING
	

	0630
	662000
	1.000
	EACH
	MANHOLE TYPE C-4' DIAMETER 0' TO 6' DEPTH
	

	0640
	667110
	5.000
	EACH
	MAIL BOX INSTALLATION-SINGLE
	

	0650
	667210
	90.000
	S.Y.
	LANDSCAPE GRAVEL
	

	0660
	701000
	850.000
	S.F.
	PANEL SIGNS
	

	0670
	701030
	7.000
	EACH
	REMOVE AND RESET PANEL SIGN
	

	0680
	701040
	2.000
	EACH
	REMOVE AND RESET EXTRUDED PANEL SIGN
	

	0690
	701100
	1,740.000
	L.F.
	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
	

	0700
	701109
	80.000
	L.F.
	STEEL I-BEAM POST TYPE W6X9
	

	0710
	701209
	4.000
	EACH
	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM POST W6X9
	

	0720
	702000
	2,810.000
	S.F.
	CONSTRUCTION SIGNING
	

	0730
	702100
	3,680.000
	L.F.
	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
	

	0740
	702101
	6.000
	EACH
	MULTI-DIRECTIONAL SLIP BASE POSTS FOR CONSTRUCTION SIGNING
	

	0750
	702110
	25.000
	EACH
	PORTABLE SIGN SUPPORT
	

	0760
	702238
	24.000
	EACH
	BARRICADE, TYPE III-8'
	

	0770
	702525
	280.000
	EACH
	CHANNELIZATION DEVICES TYPE DRUM
	

	0780
	702600
	2.000
	EACH
	SEQUENTIAL ARROW DISPLAY
	

	0790
	702610
	3.000
	EACH
	PORTABLE CHANGEABLE MESSAGE SIGN
	

	0800
	702700
	1.000
	LS
	TEMPORARY SIGNAL SPAN
	

	0810
	702811
	1.000
	LS
	TRAFFIC CONTROL DEVICES FOR PEDESTRIAN AND BICYCLIST
	

	0820
	702850
	1.000
	ALOW
	LAW ENFORCEMENT IN CONSTRUCTION ZONE
	$30,000.00000

	0830
	703001
	6.000
	EACH
	OBJECT MARKER TYPE 1
	

	0840
	704000
	25,300.000
	L.F.
	RETROREFLECTORIZED PAINTED MARKINGS 4"
	

	0850
	704099
	111,200.000
	L.F.
	TEMPORARY RETROREFLECTORIZED PAINTED MARKINGS 4"
	

	0860
	704100
	36,900.000
	L.F.
	REMOVABLE MARKING TAPE 4"
	

	0870
	704101
	16.000
	EACH
	TEMPORARY WORD OR SYMBOL
	

	0880
	704700
	9,300.000
	L.F.
	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"
	

	0890
	704704
	700.000
	L.F.
	HOT THERMOPLASTIC PAVEMENT MARKING 24"
	

	0900
	704706
	5,405.000
	L.F.
	HOT THERMOPLASTIC PAVEMENT MARKINGS 12"
	

	0910
	704715
	4.000
	EACH
	HOT THERMOPLASTIC PAVEMENT MARKING COMBINATION (THRU AND RIGHT) ARROW
	

	0920
	704717
	4.000
	EACH
	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT ARROW
	

	0930
	704718
	14.000
	EACH
	HOT THERMOPLASTIC PAVEMENT MARKING LEFT ARROW
	

	0940
	704720
	10.000
	EACH
	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)
	

	0950
	704728
	16.000
	L.F.
	HOT THERMOPLASTIC PAVEMENT MARKING YIELD LINE
	

	0960
	704731
	9.000
	EACH
	HOT THERMOPLASTIC MARKING LANE SYMBOL (BIKEWAY)
	

	0970
	704735
	4.000
	EACH
	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW
	

	0980
	704869
	85.000
	EACH
	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PG
	

	0990
	706130
	2.000
	EACH
	SERVICE RISER (COMBINATION)
	

	1000
	706230
	4.000
	EACH
	METER PEDESTAL (COMBINATION)
	

	1010
	706240
	2.000
	EACH
	UNINTERRUPTED POWER SUPPLY (UPS)
	

	1020
	706350
	1.000
	LS
	POWER SERVICE INSTALLATION
	$20,000.00000

	1030
	706405
	4.000
	EACH
	LIGHTING CONTROL CABINET-SIX CIRCUIT
	

	1040
	707010
	8.000
	EACH
	TYPE I STANDARD, 10'
	

	1050
	707013
	1.000
	EACH
	TYPE I STANDARD, 13'
	

	1060
	707015
	5.000
	EACH
	TYPE I STANDARD, 15'
	

	1070
	707320
	1.000
	EACH
	TYPE III STANDARD, 20' ARM
	

	1080
	707325
	1.000
	EACH
	TYPE III STANDARD, 25' ARM
	

	1090
	707330
	2.000
	EACH
	TYPE III STANDARD, 30' ARM
	

	1100
	707335
	2.000
	EACH
	TYPE III STANDARD, 35' ARM
	

	1110
	707540
	27.000
	EACH
	TYPE V STANDARD, 40'
	

	1120
	707620
	6.000
	EACH
	TYPE VI STANDARD, 120'
	

	1130
	707670
	6.000
	EACH
	HIGH MAST LOWERING DEVICE
	

	1140
	709020
	16,445.000
	L.F.
	RIGID ELECTRICAL CONDUIT 2" (DIA.)
	

	1150
	709030
	2,120.000
	L.F.
	RIGID ELECTRICAL CONDUIT 3" (DIA.)
	

	1160
	709040
	480.000
	L.F.
	RIGID ELECTRICAL CONDUIT 4" (DIA.)
	

	1170
	710000
	33.000
	EACH
	ELECTRICAL PULL BOX (STANDARD)
	

	1180
	710010
	33.000
	EACH
	ELECTRICAL PULL BOX (LARGE)
	

	1190
	710400
	2.000
	EACH
	TRAFFIC SIGNAL MANHOLE
	

	1200
	711005
	935.000
	L.F.
	MULTI CONDUCTOR CABLE 5
	

	1210
	711007
	2,385.000
	L.F.
	MULTI CONDUCTOR CABLE 7
	

	1220
	711020
	2,500.000
	L.F.
	MULTI CONDUCTOR CABLE 20
	

	1230
	711102
	27,560.000
	L.F.
	SINGLE CONDUCTOR 2
	

	1240
	711106
	3,800.000
	L.F.
	SINGLE CONDUCTOR 6
	

	1250
	711210
	470.000
	L.F.
	SINGLE CONDUCTOR 1/0
	

	1260
	711512
	655.000
	L.F.
	COMMUNICATION CABLE 12 PAIR
	

	1270
	712011
	2.000
	EACH
	1 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)
	

	1280
	712031
	16.000
	EACH
	3 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)
	

	1290
	712041
	4.000
	EACH
	4 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)
	

	1300
	712202
	15.000
	EACH
	PEDESTRIAN COUNTDOWN SIGNAL (LED)
	

	1310
	712330
	10.000
	EACH
	3 SECTION BACKPLATE
	

	1320
	713025
	15.000
	EACH
	ACCESSIBLE PEDESTRIAN SIGNAL PUSH BUTTON STATION
	

	1330
	713430
	2.000
	EACH
	PHASE SELECTOR MODULE
	

	1340
	713511
	6.000
	EACH
	OPTICAL DETECTOR, 1 DIRECTION, 1 CHANNEL
	

	1350
	713600
	1,610.000
	L.F.
	OPTICAL DETECTOR CABLE
	

	1360
	713826
	6.000
	EACH
	RADAR PRESENCE DETECTOR
	

	1370
	713842
	1,520.000
	L.F.
	RADAR DETECTOR CABLE
	

	1380
	713843
	2.000
	EACH
	RADAR DETECTION CABINET INTERFACE UNIT
	

	1390
	714000
	2.000
	EACH
	TRAFFIC ACTUATED CONTROLLER
	

	1400
	714100
	1.000
	EACH
	SYSTEM MASTER
	

	1410
	714280
	2.000
	EACH
	8 PHASE DOUBLE RING CONTROLLER CABINET
	

	1420
	714300
	1.000
	LS
	CLOSED LOOP TRAFFIC CONTROL SYSTEM
	

	1430
	715000
	1.000
	EACH
	BEACON ASSEMBLY
	

	1440
	716701
	27.000
	EACH
	LED ROADWAY LUMINAIRE
	

	1450
	716702
	24.000
	EACH
	LED HIGH MAST LUMINAIRE
	

	1460
	720050
	3.000
	EACH
	PERMANENT VEHICULAR IMPACT ATTENUATOR UNIT
	

	1470
	720060
	8.000
	EACH
	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
	

	1480
	720110
	23.000
	EACH
	REMOVE/RESET IMPACT ATTENUATOR UNIT
	

	1490
	721000
	43,500.000
	L.F.
	REMOVAL OF PAVEMENT MARKING
	

	1500
	721101
	3.000
	EACH
	REMOVAL OF PAVEMENT MARKING SYMBOL
	

	1510
	801000
	1.000
	LS
	CONSTRUCTION STAKING BY THE CONTRACTOR
	

	1520
	802000
	1.000
	LS
	POST CONSTRUCTION PLANS
	$7,500.00000

	1530
	803000
	1.000
	LS
	SCHEDULE SOFTWARE
	

	1540
	803020
	1.000
	LS
	CPM HARDWARE/EQUIPMENT
	

	Section 0002: BRIDGE

	1550
	210002
	175.000
	C.Y.
	MAJOR STRUCTURE EXCAVATION
	

	1560
	210003
	2,100.000
	C.Y.
	MAJOR STRUCTURE BACKFILL
	

	1570
	502048
	1,155.000
	L.F.
	DRILLED SHAFT FOUNDATION 48" DIAMETER
	

	1580
	502600
	3.000
	L.F.
	OBSTRUCTION REMOVAL
	

	1590
	505001
	24.000
	EACH
	CROSSHOLE SONIC LOGGING DEPARTMENT TESTING
	

	1600
	505010
	3.000
	EACH
	LOW STRAIN INTEGRITY DEPARTMENT TESTING
	

	1610
	511000
	540.000
	C.Y.
	STRUCTURAL CONCRETE, CLASS A
	

	1620
	511070
	1,110.000
	C.Y.
	STRUCTURAL CONCRETE, CLASS HPD
	

	1630
	511200
	200.000
	S.Y.
	STRUCTURAL CONCRETE, CLASS A-4"
	

	1640
	514042
	438.000
	L.F.
	CONCRETE BARRIER RAILINGS 42"
	

	1650
	515000
	10.000
	C.Y.
	REINF.CONCRETE FOR MINOR STRUCTURES
	

	1660
	518054
	1,980.000
	L.F.
	PRESTRESSED CONCRETE BRIDGE MEMBER TYPE 54
	

	1670
	531001
	11,800.000
	S.F.
	PERMANENT ANTI-GRAFFITI PROTECTIVE COATING
	

	1680
	540060
	230,600.000
	LB
	REINFORCING BARS GRADE 60
	

	1690
	540160
	211,000.000
	LB
	EPOXY COATED REINFORCING BARS GRADE 60
	

	1700
	541000
	20,160.000
	LB
	STRUCTURAL STEEL FOR CONCRETE BRIDGES
	

	1710
	548001
	11,800.000
	S.F.
	COATING OF CONCRETE - STAIN
	

	1720
	560000
	44.000
	EACH
	ELASTOMERIC BEARING PADS
	

	1730
	562000
	198.000
	L.F.
	BRIDGE JOINT STRIP SEAL
	

	1740
	563099
	194.000
	L.F.
	POLYMER BRIDGE JOINT SEALS
	

	1750
	565000
	247.000
	L.F.
	PREFORMED SILICONE-COATED FOAM JOINT SYSTEM
	

	1760
	601000
	1.000
	LS
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	

	1770
	604300
	670.000
	S.Y.
	GEOGRID REINFORCEMENT
	

	1780
	607076
	440.000
	L.F.
	PEDESTRIAN SCREENING FENCE, TYPE 1
	

	1790
	709040
	220.000
	L.F.
	RIGID ELECTRICAL CONDUIT 4" (DIA.)
	








	
	Proposal 2104340
	


Roadway Rehabilitation
	Proposal information table

	Date Generated:
	07/22/2020
	Sections:
	1

	Date Revised:
	
	Amendments:
	0

	Call Order:
	003
	Highway Number:
	

	Items:
	29
	Counties:
	Eddy Lea

	Project ID:
	2104340
	
	



	Proposal items table

	Line
	Item
	Quantity
	Unit
	Description
	Price

	Section 0001: ROADWAY

	0010
	301012
	259,570.000
	S.Y.
	FULL DEPTH RECLAMATION - FOAMED ASPHALT STABILIZED BASE
	

	0020
	301014
	3,736.000
	TON
	ASPHALT BINDER
	

	0030
	301015
	1,602.000
	TON
	MINERAL FILLER
	

	0040
	303130
	1,160.000
	S.Y.
	BASE COURSE 3"
	

	0050
	403715
	8,770.000
	TON
	RUBBERIZED OPEN-GRADED FRICTION COURSE COMPLETE
	

	0060
	407000
	235.000
	TON
	ASPHALT MATERIAL FOR TACK COAT
	

	0070
	414000
	484,900.000
	SYIN
	COLD MILLING (ASPHALT)
	

	0080
	416004
	440.000
	S.Y.
	MINOR PAVEMENT HMA SP-IV
	

	0090
	423283
	67,760.000
	TON
	HMA SP-IV COMPLETE
	

	0100
	601000
	1.000
	LS
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	

	0110
	618000
	1.000
	LS
	TRAFFIC CONTROL MANAGEMENT
	

	0120
	621000
	1.000
	LS
	MOBILIZATION
	

	0130
	631000
	180,600.000
	L.F.
	RUMBLE STRIPS
	

	0140
	701000
	1,550.000
	S.F.
	PANEL SIGNS
	

	0150
	701100
	2,900.000
	L.F.
	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
	

	0160
	702000
	675.000
	S.F.
	CONSTRUCTION SIGNING
	

	0170
	702100
	518.000
	L.F.
	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
	

	0180
	702110
	34.000
	EACH
	PORTABLE SIGN SUPPORT
	

	0190
	702238
	1.000
	EACH
	BARRICADE, TYPE III-8'
	

	0200
	702525
	262.000
	EACH
	CHANNELIZATION DEVICES TYPE DRUM
	

	0210
	702610
	5.000
	EACH
	PORTABLE CHANGEABLE MESSAGE SIGN
	

	0220
	704000
	804,000.000
	L.F.
	RETROREFLECTORIZED PAINTED MARKINGS 4"
	

	0230
	704099
	244,000.000
	L.F.
	TEMPORARY RETROREFLECTORIZED PAINTED MARKINGS 4"
	

	0240
	704875
	3,395.000
	EACH
	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TD
	

	0250
	704876
	4,625.000
	EACH
	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TG
	

	0260
	801000
	1.000
	LS
	CONSTRUCTION STAKING BY THE CONTRACTOR
	

	0270
	802000
	1.000
	LS
	POST CONSTRUCTION PLANS
	$5,000.00000

	0280
	803000
	1.000
	LS
	SCHEDULE SOFTWARE
	

	0290
	803020
	1.000
	LS
	CPM HARDWARE/EQUIPMENT
	





	
Proposal 1101560
	


Roadway Recon/Rehab, Bridge Rpl, Lighting
	Proposal information table

	Date Generated:
	07/22/2020
	Sections:
	2

	Date Revised:
	
	Amendments:
	0

	Call Order:
	004
	Highway Number:
	

	Items:
	91
	Counties:
	Hidalgo

	Project ID:
	1101560
	
	



	Proposal items table

	Line
	Item
	Quantity
	Unit
	Description
	Price

	Section 0001: ROADWAY

	0010
	201000
	1.000
	LS
	CLEARING AND GRUBBING
	

	0020
	203000
	19,740.000
	C.Y.
	UNCLASSIFIED EXCAVATION
	

	0030
	203100
	1,180.000
	C.Y.
	BORROW
	

	0040
	203211
	4,100.000
	S.Y.
	UNSTABLE SUBGRADE STABILIZATION
	

	0050
	207000
	20,500.000
	S.Y.
	SUBGRADE PREPARATION
	

	0060
	209000
	1.000
	MILE
	BLADING AND RESHAPING
	

	0070
	303000
	15,440.000
	TON
	BASE COURSE
	

	0080
	403715
	500.000
	TON
	RUBBERIZED OPEN-GRADED FRICTION COURSE COMPLETE
	

	0090
	405000
	14,220.000
	S.Y.
	DETOUR PAVEMENT CONSTRUCTION
	

	0100
	407000
	6.000
	TON
	ASPHALT MATERIAL FOR TACK COAT
	

	0110
	408100
	40.000
	TON
	PRIME COAT MATERIAL
	

	0120
	414130
	474.000
	S.Y.
	COLD MILLING (ASPHALT) 3"
	

	0130
	416014
	10,950.000
	TON
	MINOR PAVEMENT HMA SP-IV
	

	0140
	502030
	160.000
	L.F.
	DRILLED SHAFT FOUNDATION 30" DIAMETER
	

	0150
	540060
	4,800.000
	LB
	REINFORCING BARS GRADE 60
	

	0160
	601000
	1.000
	LS
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	

	0170
	601110
	16,970.000
	S.Y.
	REMOVAL OF SURFACING
	

	0180
	603100
	16.000
	ACRE
	TEMPORARY SOIL STABILANT
	

	0190
	604310
	45,200.000
	S.Y.
	GEOGRID BASE REINFORCEMENT
	

	0200
	606001
	975.000
	L.F.
	SINGLE FACE W-BEAM GUARDRAIL
	

	0210
	606051
	4.000
	EACH
	END TREATMENT TL-3 END TERMINAL
	

	0220
	606062
	4.000
	EACH
	TRANSITION METAL BARRIER TO RIGID BARRIER
	

	0230
	606598
	6,200.000
	L.F.
	TCWB RETAINED BY THE CONTRACTOR
	

	0240
	606599
	6,200.000
	L.F.
	RESETTING OF TCWB
	

	0250
	608004
	80.000
	S.Y.
	CONCRETE SIDEWALK 4"
	

	0260
	608206
	180.000
	S.Y.
	CONCRETE MEDIAN PAVEMENT 6"
	

	0270
	609330
	350.000
	L.F.
	CONCRETE SLOPED CURB AND GUTTER 6" X 30"
	

	0280
	609430
	960.000
	L.F.
	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 30"
	

	0290
	609706
	70.000
	L.F.
	CONCRETE LAYDOWN CURB 6"
	

	0300
	617003
	1.000
	LS
	VIDEO RECORDING
	

	0310
	618000
	1.000
	LS
	TRAFFIC CONTROL MANAGEMENT
	

	0320
	618011
	1.000
	LS
	PUBLIC AWARENESS
	$5,000.00000

	0330
	621000
	1.000
	LS
	MOBILIZATION
	

	0340
	622100
	1.000
	EACH
	SUPPLEMENTAL FIELD LABORATORY
	

	0350
	630100
	6,000.000
	L.F.
	MULTIPLE GLARE SHIELDING 24 IN
	

	0360
	631000
	5,815.000
	L.F.
	RUMBLE STRIPS
	

	0370
	632000
	13.000
	ACRE
	CLASS A SEEDING
	

	0380
	701000
	270.000
	S.F.
	PANEL SIGNS
	

	0390
	701100
	630.000
	L.F.
	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
	

	0400
	702000
	2,076.000
	S.F.
	CONSTRUCTION SIGNING
	

	0410
	702100
	1,890.000
	L.F.
	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
	

	0420
	702101
	12.000
	EACH
	MULTI-DIRECTIONAL SLIP BASE POSTS FOR CONSTRUCTION SIGNING
	

	0430
	702110
	90.000
	EACH
	PORTABLE SIGN SUPPORT
	

	0440
	702238
	12.000
	EACH
	BARRICADE, TYPE III-8'
	

	0450
	702525
	250.000
	EACH
	CHANNELIZATION DEVICES TYPE DRUM
	

	0460
	702600
	2.000
	EACH
	SEQUENTIAL ARROW DISPLAY
	

	0470
	702610
	5.000
	EACH
	PORTABLE CHANGEABLE MESSAGE SIGN
	

	0480
	704000
	5,800.000
	L.F.
	RETROREFLECTORIZED PAINTED MARKINGS 4"
	

	0490
	704099
	58,000.000
	L.F.
	TEMPORARY RETROREFLECTORIZED PAINTED MARKINGS 4"
	

	0500
	704701
	20,900.000
	L.F.
	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"
	

	0510
	704718
	3.000
	EACH
	HOT THERMOPLASTIC PAVEMENT MARKING LEFT ARROW
	

	0520
	704869
	70.000
	EACH
	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PG
	

	0530
	704876
	862.000
	EACH
	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TG
	

	0540
	704877
	898.000
	EACH
	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TH
	

	0550
	705000
	1.000
	ALOW
	SIGNAL/LIGHTING SYSTEM START-UP COSTS
	$5,000.00000

	0560
	706010
	1.000
	EACH
	SERVICE POLE (LIGHTING)
	

	0570
	706110
	1.000
	EACH
	SERVICE RISER (LIGHTING)
	

	0580
	706350
	1.000
	LS
	POWER SERVICE INSTALLATION
	$3,500.00000

	0590
	706420
	1.000
	EACH
	LIGHTING CONTROL CABINET-TWO CIRCUIT
	

	0600
	707540
	20.000
	EACH
	TYPE V STANDARD, 40'
	

	0610
	709020
	6,265.000
	L.F.
	RIGID ELECTRICAL CONDUIT 2" (DIA.)
	

	0620
	709030
	25.000
	L.F.
	RIGID ELECTRICAL CONDUIT 3" (DIA.)
	

	0630
	710000
	27.000
	EACH
	ELECTRICAL PULL BOX (STANDARD)
	

	0640
	711102
	12,605.000
	L.F.
	SINGLE CONDUCTOR 2
	

	0650
	716400
	2.000
	EACH
	UNDERPASS LUMINAIRE
	

	0660
	716701
	20.000
	EACH
	LED ROADWAY LUMINAIRE
	

	0670
	720060
	2.000
	EACH
	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
	

	0680
	720110
	2.000
	EACH
	REMOVE/RESET IMPACT ATTENUATOR UNIT
	

	0690
	721000
	24,610.000
	L.F.
	REMOVAL OF PAVEMENT MARKING
	

	0700
	801000
	1.000
	LS
	CONSTRUCTION STAKING BY THE CONTRACTOR
	

	0710
	802000
	1.000
	LS
	POST CONSTRUCTION PLANS
	$5,000.00000

	0720
	803000
	1.000
	LS
	SCHEDULE SOFTWARE
	

	0730
	803020
	1.000
	LS
	CPM HARDWARE/EQUIPMENT
	

	Section 0002: BRIDGE

	0740
	210002
	4,510.000
	C.Y.
	MAJOR STRUCTURE EXCAVATION
	

	0750
	210003
	5,500.000
	C.Y.
	MAJOR STRUCTURE BACKFILL
	

	0760
	511000
	1,016.000
	C.Y.
	STRUCTURAL CONCRETE, CLASS A
	

	0770
	511070
	713.000
	C.Y.
	STRUCTURAL CONCRETE, CLASS HPD
	

	0780
	511200
	2,148.000
	S.Y.
	STRUCTURAL CONCRETE, CLASS A-4"
	

	0790
	514042
	556.000
	L.F.
	CONCRETE BARRIER RAILINGS 42"
	

	0800
	518045
	876.000
	L.F.
	PRESTRESSED CONCRETE BRIDGE MEMBER TYPE 45
	

	0810
	540060
	95,400.000
	LB
	REINFORCING BARS GRADE 60
	

	0820
	540160
	171,500.000
	LB
	EPOXY COATED REINFORCING BARS GRADE 60
	

	0830
	541000
	9,420.000
	LB
	STRUCTURAL STEEL FOR CONCRETE BRIDGES
	

	0840
	560000
	24.000
	EACH
	ELASTOMERIC BEARING PADS
	

	0850
	562000
	202.000
	L.F.
	BRIDGE JOINT STRIP SEAL
	

	0860
	565000
	494.000
	L.F.
	PREFORMED SILICONE-COATED FOAM JOINT SYSTEM
	

	0870
	601000
	1.000
	LS
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	

	0880
	601995
	2,200.000
	L.F.
	AC-ABATEMENT
	

	0890
	604002
	1,630.000
	S.Y.
	GEOTEXTILE CLASS 2
	

	0900
	604300
	5,732.000
	S.Y.
	GEOGRID REINFORCEMENT
	

	0910
	606532
	300.000
	L.F.
	CONCRETE WALL BARRIER 32"
	





	
	Proposal 5101291
	


Bridge Rehabilitation, Roadway Rehabilitation
	Proposal information table

	Date Generated:
	07/22/2020
	Sections:
	2

	Date Revised:
	
	Amendments:
	0

	Call Order:
	005
	Highway Number:
	

	Items:
	68
	Counties:
	Rio Arriba

	Project ID:
	5101291
	
	



	Proposal items table

	Line
	Item
	Quantity
	Unit
	Description
	Price

	Section 0001: BRIDGE

	0010
	210002
	422.000
	C.Y.
	MAJOR STRUCTURE EXCAVATION
	

	0020
	210003
	319.000
	C.Y.
	MAJOR STRUCTURE BACKFILL
	

	0030
	411000
	4.000
	LB
	HOT POURED CRACK SEALING
	

	0040
	453000
	450.000
	LB
	VOID FILLING OR SLAB JACKING AT STRUCTURE GRADE
	

	0050
	511070
	92.000
	C.Y.
	STRUCTURAL CONCRETE, CLASS HPD
	

	0060
	514042
	88.000
	L.F.
	CONCRETE BARRIER RAILINGS 42"
	

	0070
	533000
	75.000
	S.Y.
	REPAIR OF CONCRETE STRUCTURES
	

	0080
	533001
	26.000
	EACH
	EMBEDDED GALVANIC ANODES
	

	0090
	533003
	100.000
	LB
	REPLACEMENT REINFORCING BARS
	

	0100
	536001
	1,573.000
	S.Y.
	EPOXY URETHANE POLYMER CONCRETE BRIDGE DECK OVERLAY
	

	0110
	540076
	14,700.000
	LB
	UNCOATED CORROSION RESISTANT REINFORCING BARS GRADE 75
	

	0120
	562000
	93.000
	L.F.
	BRIDGE JOINT STRIP SEAL
	

	0130
	563099
	148.000
	L.F.
	POLYMER BRIDGE JOINT SEALS
	

	0140
	601000
	1.000
	LS
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	

	0150
	602100
	58.000
	C.Y.
	SACKED CONCRETE REVETMENT
	

	0160
	604300
	604.000
	S.Y.
	GEOGRID REINFORCEMENT
	

	Section 0002: ROADWAY

	0170
	201000
	1.000
	LS
	CLEARING AND GRUBBING
	

	0180
	403600
	870.000
	S.Y.
	OPEN GRADED FRICTION COURSE COMPLETE
	

	0190
	407000
	2.000
	TON
	ASPHALT MATERIAL FOR TACK COAT
	

	0200
	408100
	1.000
	TON
	PRIME COAT MATERIAL
	

	0210
	414000
	5,000.000
	SYIN
	COLD MILLING (ASPHALT)
	

	0220
	416003
	1,460.000
	S.Y.
	MINOR PAVEMENT HMA SP-III
	

	0230
	502024
	1,230.000
	L.F.
	DRILLED SHAFT FOUNDATION 24" DIAMETER
	

	0240
	502300
	91,020.000
	LB
	STEEL SHAPE REINFORCEMENT
	

	0250
	515000
	20.000
	C.Y.
	REINF.CONCRETE FOR MINOR STRUCTURES
	

	0260
	570012
	310.000
	L.F.
	12" CULVERT PIPE
	

	0270
	570024
	210.000
	L.F.
	24" CULVERT PIPE
	

	0280
	570025
	1.000
	EACH
	24" CULVERT PIPE END SECTION
	

	0290
	601000
	1.000
	LS
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	

	0300
	601110
	100.000
	S.Y.
	REMOVAL OF SURFACING
	

	0310
	602000
	280.000
	C.Y.
	RIPRAP CLASS A
	

	0320
	602060
	530.000
	S.Y.
	RIPRAP CLASS G
	

	0330
	603100
	2.000
	ACRE
	TEMPORARY SOIL STABILANT
	

	0340
	603262
	1,020.000
	L.F.
	COMPOSTED MULCH SOCKS
	

	0350
	603281
	1.000
	LS
	SWPPP PLAN PREPARATION AND MAINTENANCE
	

	0360
	606001
	675.000
	L.F.
	SINGLE FACE W-BEAM GUARDRAIL
	

	0370
	606051
	2.000
	EACH
	END TREATMENT TL-3 END TERMINAL
	

	0380
	606062
	2.000
	EACH
	TRANSITION METAL BARRIER TO RIGID BARRIER
	

	0390
	606532
	180.000
	L.F.
	CONCRETE WALL BARRIER 32"
	

	0400
	606542
	20.000
	L.F.
	CONCRETE WALL BARRIER 42"
	

	0410
	606710
	960.000
	L.F.
	TCWB RETAINED BY THE CONTRACTOR (20')
	

	0420
	606719
	960.000
	L.F.
	RESETTING OF TCWB (20')
	

	0430
	607010
	330.000
	L.F.
	BARBED WIRE FENCE (GAME FENCE) 4'
	

	0440
	607199
	200.000
	L.F.
	REMOVE AND REBUILD FENCE
	

	0450
	618000
	1.000
	LS
	TRAFFIC CONTROL MANAGEMENT
	

	0460
	621000
	1.000
	LS
	MOBILIZATION
	

	0470
	623001
	1.000
	EACH
	MEDIAN DROP INLET TYPE I (URBAN) H=3'1" TO 6'0"
	

	0480
	623410
	3.000
	EACH
	DROP INLET SPECIAL DESIGN
	

	0490
	631000
	600.000
	L.F.
	RUMBLE STRIPS
	

	0500
	632000
	1.000
	ACRE
	CLASS A SEEDING
	

	0510
	632020
	1.000
	ACRE
	CLASS C SEEDING
	

	0520
	702000
	100.000
	S.F.
	CONSTRUCTION SIGNING
	

	0530
	702100
	70.000
	L.F.
	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
	

	0540
	702101
	6.000
	EACH
	MULTI-DIRECTIONAL SLIP BASE POSTS FOR CONSTRUCTION SIGNING
	

	0550
	702599
	200.000
	L.F.
	TEMPORARY PORTABLE RUMBLE STRIPS
	

	0560
	702610
	2.000
	EACH
	PORTABLE CHANGEABLE MESSAGE SIGN
	

	0570
	702612
	2.000
	EACH
	PORTABLE FLOODLIGHT SYSTEM
	

	0580
	702710
	1.000
	EACH
	MOBILE TRAFFIC SIGNAL SYSTEM
	

	0590
	702810
	1.000
	LS
	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
	

	0600
	704000
	9,550.000
	L.F.
	RETROREFLECTORIZED PAINTED MARKINGS 4"
	

	0610
	704100
	1,200.000
	L.F.
	REMOVABLE MARKING TAPE 4"
	

	0620
	720060
	2.000
	EACH
	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
	

	0630
	720110
	2.000
	EACH
	REMOVE/RESET IMPACT ATTENUATOR UNIT
	

	0640
	721000
	460.000
	L.F.
	REMOVAL OF PAVEMENT MARKING
	

	0650
	801000
	1.000
	LS
	CONSTRUCTION STAKING BY THE CONTRACTOR
	

	0660
	802000
	1.000
	LS
	POST CONSTRUCTION PLANS
	$10,000.00000

	0670
	803000
	1.000
	LS
	SCHEDULE SOFTWARE
	

	0680
	803020
	1.000
	LS
	CPM HARDWARE/EQUIPMENT
	









	
	Proposal A302190
	


Intelligent Transportation System (ITS)
	Proposal information table

	Date Generated:
	07/22/2020
	Sections:
	1

	Date Revised:
	
	Amendments:
	0

	Call Order:
	006
	Highway Number:
	

	Items:
	31
	Counties:
	Bernalillo

	Project ID:
	A302190
	
	



	Proposal items table

	Line
	Item
	Quantity
	Unit
	Description
	Price

	Section 0001: ROADWAY

	0010
	201000
	1.000
	LS
	CLEARING AND GRUBBING
	

	0020
	502048
	46.000
	L.F.
	DRILLED SHAFT FOUNDATION 48" DIAMETER
	

	0030
	502066
	39.000
	L.F.
	DRILLED SHAFT FOUNDATION 66" DIAMETER
	

	0040
	601000
	1.000
	LS
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	

	0050
	606001
	287.500
	L.F.
	SINGLE FACE W-BEAM GUARDRAIL
	

	0060
	606051
	3.000
	EACH
	END TREATMENT TL-3 END TERMINAL
	

	0070
	606055
	2.000
	EACH
	END TREATMENT DRIVEWAY END ANCHOR
	

	0080
	618000
	1.000
	LS
	TRAFFIC CONTROL MANAGEMENT
	

	0090
	621000
	1.000
	LS
	MOBILIZATION
	

	0100
	701112
	80.000
	L.F.
	STEEL I-BEAM POST TYPE W6X12
	

	0110
	701212
	6.000
	EACH
	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM POST W6X12
	

	0120
	701340
	2.000
	EACH
	OVERHEAD SIGN STRUCTURE, BUTTERFLY TYPE, 20-INCH
	

	0130
	701343
	1.000
	EACH
	OVERHEAD SIGN STRUCTURE, BUTTERFLY TYPE, 36-INCH
	

	0140
	702610
	2.000
	EACH
	PORTABLE CHANGEABLE MESSAGE SIGN
	

	0150
	702810
	1.000
	LS
	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
	

	0160
	702811
	1.000
	LS
	TRAFFIC CONTROL DEVICES FOR PEDESTRIAN AND BICYCLIST
	

	0170
	702850
	1.000
	ALOW
	LAW ENFORCEMENT IN CONSTRUCTION ZONE
	$2,500.00000

	0180
	706100
	4.000
	EACH
	SERVICE RISER (SIGNAL)
	

	0190
	706200
	6.000
	EACH
	METER PEDESTAL (SIGNAL)
	

	0200
	706350
	1.000
	LS
	POWER SERVICE INSTALLATION
	$8,000.00000

	0210
	709020
	16,640.000
	L.F.
	RIGID ELECTRICAL CONDUIT 2" (DIA.)
	

	0220
	710000
	20.000
	EACH
	ELECTRICAL PULL BOX (STANDARD)
	

	0230
	711220
	66,930.000
	L.F.
	SINGLE CONDUCTOR 2/0
	

	0240
	720050
	1.000
	EACH
	PERMANENT VEHICULAR IMPACT ATTENUATOR UNIT
	

	0250
	750000
	1.000
	LS
	INTELLIGENT TRANSPORTATION SYSTEM
	

	0260
	750060
	28.000
	EACH
	ITS PULLBOX (33"X24"X24")
	

	0270
	750100
	12.000
	EACH
	CLOSED CIRCUIT TELEVISION SYSTEM (CCTV)
	

	0280
	750110
	12.000
	EACH
	CAMERA LOWERING DEVICE
	

	0290
	750130
	1.000
	EACH
	ITS STEEL POLE, 30 FT
	

	0300
	750150
	11.000
	EACH
	ITS STEEL POLE, 50 FT
	

	0310
	801000
	1.000
	LS
	CONSTRUCTION STAKING BY THE CONTRACTOR
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	Proposal items table

	Line
	Item
	Quantity
	Unit
	Description
	Price

	Section 0001: BRIDGE

	0010
	210002
	660.000
	C.Y.
	MAJOR STRUCTURE EXCAVATION
	

	0020
	210003
	460.000
	C.Y.
	MAJOR STRUCTURE BACKFILL
	

	0030
	411000
	86.000
	LB
	HOT POURED CRACK SEALING
	

	0040
	511000
	19.000
	C.Y.
	STRUCTURAL CONCRETE, CLASS A
	

	0050
	511070
	245.000
	C.Y.
	STRUCTURAL CONCRETE, CLASS HPD
	

	0060
	515000
	18.000
	C.Y.
	REINF.CONCRETE FOR MINOR STRUCTURES
	

	0070
	529000
	1.000
	LS
	PIER AND ABUTMENT BEARING MODIFICATIONS
	

	0080
	533000
	138.000
	S.Y.
	REPAIR OF CONCRETE STRUCTURES
	

	0090
	533001
	90.000
	EACH
	EMBEDDED GALVANIC ANODES
	

	0100
	533003
	200.000
	LB
	REPLACEMENT REINFORCING BARS
	

	0110
	534000
	10.000
	GAL
	EPOXY INJECTION, TYPE I
	

	0120
	535100
	2,699.000
	S.Y.
	CONCRETE SURFACE TREATMENT
	

	0130
	536001
	2,699.000
	S.Y.
	EPOXY URETHANE POLYMER CONCRETE BRIDGE DECK OVERLAY
	

	0140
	540060
	890.000
	LB
	REINFORCING BARS GRADE 60
	

	0150
	540160
	35,540.000
	LB
	EPOXY COATED REINFORCING BARS GRADE 60
	

	0160
	541100
	8,369.000
	LB
	STRUCTURAL STEEL FOR STEEL BRIDGES
	

	0170
	541101
	1.000
	LS
	HEAT STRAIGHTENING STEEL STRUCTURES
	

	0180
	543002
	614.000
	L.F.
	METAL RAILING, TYPE A42
	

	0190
	546000
	1.000
	LS
	RECOATING STRUCTURES
	

	0200
	546200
	3,053.000
	S.F.
	SP 3 POWER TOOL CLEANING
	

	0210
	546210
	95.000
	S.F.
	SP 11 POWER TOOL CLEANING
	

	0220
	560000
	24.000
	EACH
	ELASTOMERIC BEARING PADS
	

	0230
	562000
	160.000
	L.F.
	BRIDGE JOINT STRIP SEAL
	

	0240
	601000
	1.000
	LS
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	

	0250
	602000
	7.000
	C.Y.
	RIPRAP CLASS A
	

	0260
	602060
	50.000
	S.Y.
	RIPRAP CLASS G
	

	0270
	604300
	1,970.000
	S.Y.
	GEOGRID REINFORCEMENT
	

	Section 0002: ROADWAY

	0280
	203000
	1,250.000
	C.Y.
	UNCLASSIFIED EXCAVATION
	

	0290
	207000
	230.000
	S.Y.
	SUBGRADE PREPARATION
	

	0300
	303000
	70.000
	TON
	BASE COURSE
	

	0310
	405000
	4,100.000
	S.Y.
	DETOUR PAVEMENT CONSTRUCTION
	

	0320
	414000
	200.000
	SYIN
	COLD MILLING (ASPHALT)
	

	0330
	416013
	350.000
	TON
	MINOR PAVEMENT HMA SP-III
	

	0340
	547000
	1.000
	LS
	SAFETY AND ENVIRONMENTAL REQUIREMENTS
	

	0350
	603281
	1.000
	LS
	SWPPP PLAN PREPARATION AND MAINTENANCE
	

	0360
	604310
	7,950.000
	S.Y.
	GEOGRID BASE REINFORCEMENT
	

	0370
	606001
	150.000
	L.F.
	SINGLE FACE W-BEAM GUARDRAIL
	

	0380
	606051
	1.000
	EACH
	END TREATMENT TL-3 END TERMINAL
	

	0390
	606053
	3.000
	EACH
	END TREATMENT W-BEAM END ANCHOR
	

	0400
	606062
	4.000
	EACH
	TRANSITION METAL BARRIER TO RIGID BARRIER
	

	0410
	606598
	380.000
	L.F.
	TCWB RETAINED BY THE CONTRACTOR
	

	0420
	618000
	1.000
	LS
	TRAFFIC CONTROL MANAGEMENT
	

	0430
	618011
	1.000
	LS
	PUBLIC AWARENESS
	$15,000.00000

	0440
	621000
	1.000
	LS
	MOBILIZATION
	

	0450
	632000
	1.000
	ACRE
	CLASS A SEEDING
	

	0460
	632020
	0.100
	ACRE
	CLASS C SEEDING
	

	0470
	702000
	294.000
	S.F.
	CONSTRUCTION SIGNING
	

	0480
	702100
	352.000
	L.F.
	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
	

	0490
	702101
	15.000
	EACH
	MULTI-DIRECTIONAL SLIP BASE POSTS FOR CONSTRUCTION SIGNING
	

	0500
	702610
	5.000
	EACH
	PORTABLE CHANGEABLE MESSAGE SIGN
	

	0510
	702810
	1.000
	LS
	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
	

	0520
	704000
	7,000.000
	L.F.
	RETROREFLECTORIZED PAINTED MARKINGS 4"
	

	0530
	704002
	7,250.000
	L.F.
	RETROREFLECTORIZED PAINTED MARKINGS 6"
	

	0540
	704005
	50.000
	L.F.
	RETROREFLECTORIZED PAINTED MARKINGS 24"
	

	0550
	704099
	19,686.000
	L.F.
	TEMPORARY RETROREFLECTORIZED PAINTED MARKINGS 4"
	

	0560
	720060
	1.000
	EACH
	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
	

	0570
	721000
	8,288.000
	L.F.
	REMOVAL OF PAVEMENT MARKING
	

	0580
	801000
	1.000
	LS
	CONSTRUCTION STAKING BY THE CONTRACTOR
	

	0590
	802000
	1.000
	LS
	POST CONSTRUCTION PLANS
	$40,100.00000

	0600
	803000
	1.000
	LS
	SCHEDULE SOFTWARE
	

	0610
	803020
	1.000
	LS
	CPM HARDWARE/EQUIPMENT
	





	
	Proposal 6101206R
	


Driveway Turnout Construction, Guardrail Installation
	Proposal information table

	Date Generated:
	07/22/2020
	Sections:
	1

	Date Revised:
	
	Amendments:
	0

	Call Order:
	008
	Highway Number:
	

	Items:
	34
	Counties:
	Catron

	Project ID:
	6101206R
	
	



	Proposal items table

	Line
	Item
	Quantity
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	Section 0001: ROADWAY

	0010
	201000
	1.000
	LS
	CLEARING AND GRUBBING
	

	0020
	203000
	63.000
	C.Y.
	UNCLASSIFIED EXCAVATION
	

	0030
	203100
	295.000
	C.Y.
	BORROW
	

	0040
	207000
	410.000
	S.Y.
	SUBGRADE PREPARATION
	

	0050
	303000
	130.000
	TON
	BASE COURSE
	

	0060
	408100
	0.300
	TON
	PRIME COAT MATERIAL
	

	0070
	417000
	150.000
	S.Y.
	MISCELLANEOUS PAVING
	

	0080
	570437
	58.000
	L.F.
	24" STORM DRAIN CULVERT PIPE
	

	0090
	601000
	1.000
	LS
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	

	0100
	601110
	60.000
	S.Y.
	REMOVAL OF SURFACING
	

	0110
	602010
	30.000
	C.Y.
	RIPRAP CLASS B
	

	0120
	602060
	44.000
	S.Y.
	RIPRAP CLASS G
	

	0130
	603100
	0.100
	ACRE
	TEMPORARY SOIL STABILANT
	

	0140
	603250
	1.000
	EACH
	DROP INLET PROTECTION TYPE I
	

	0150
	604310
	350.000
	S.Y.
	GEOGRID BASE REINFORCEMENT
	

	0160
	606001
	62.500
	L.F.
	SINGLE FACE W-BEAM GUARDRAIL
	

	0170
	606055
	1.000
	EACH
	END TREATMENT DRIVEWAY END ANCHOR
	

	0180
	606063
	1.000
	EACH
	EXISTING BEAM GUARDRAIL TO 31" BEAM GUARDRAIL TRANSITION
	

	0190
	607004
	75.000
	L.F.
	BARBED WIRE FENCE 4'
	

	0200
	607015
	4.000
	EACH
	BRACES/CORNER POSTS
	

	0210
	607314
	1.000
	EACH
	STANDARD GATE, 14'
	

	0220
	617000
	1.000
	LS
	VIBRATION MONITORING
	

	0230
	617003
	1.000
	LS
	VIDEO RECORDING
	

	0240
	617004
	1.000
	LS
	VIBRATION RISK SURVEY
	

	0250
	618000
	1.000
	LS
	TRAFFIC CONTROL MANAGEMENT
	

	0260
	621000
	1.000
	LS
	MOBILIZATION
	

	0270
	623000
	1.000
	EACH
	MEDIAN DROP INLET TYPE I (URBAN) H=0'0" TO 3'0"
	

	0280
	632000
	0.100
	ACRE
	CLASS A SEEDING
	

	0290
	662450
	1.000
	EACH
	TIE TO EXISTING MANHOLE
	

	0300
	702810
	1.000
	LS
	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
	

	0310
	801000
	1.000
	LS
	CONSTRUCTION STAKING BY THE CONTRACTOR
	

	0320
	802000
	1.000
	LS
	POST CONSTRUCTION PLANS
	$1,000.00000

	0330
	803000
	1.000
	LS
	SCHEDULE SOFTWARE
	

	0340
	803020
	1.000
	LS
	CPM HARDWARE/EQUIPMENT
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