Date Generated
Apr 18, 2023
Call Order
001
Project ID
51011715101172R
Amendments
0
Counties
San Juan
Highway Number
Time Remaining
Add to calendar
Days
27
Hours
23
Description
Roadway Recon/Rehab, Bridge Replacement, ITS, Lighting
Items

Edit favorites
Export
	Line
	Item
	Description
	Unit
	Quantity
	Price

	Section 0001: ROADWAY

	0010
	201000
	CLEARING AND GRUBBING
	LS
	1
	
	

	0020
	203000
	UNCLASSIFIED EXCAVATION
	C.Y.
	54200
	
	

	0030
	203100
	BORROW
	C.Y.
	116200
	
	

	0040
	203200
	UNSUITABLE MATERIAL EXCAVATION
	C.Y.
	9100
	
	

	0050
	203211
	UNSTABLE SUBGRADE STABILIZATION
	S.Y.
	33200
	
	

	0060
	203301
	ROCK EXCAVATION
	C.Y.
	9690
	
	

	0070
	207000
	SUBGRADE PREPARATION
	S.Y.
	204700
	
	

	0080
	302000
	PROCESSING, PLACING AND COMPACTING EXISTING PAVEMENT
	S.Y.
	44000
	
	

	0090
	303000
	BASE COURSE
	TON
	62600
	
	

	0100
	303140
	BASE COURSE 4"
	S.Y.
	4000
	
	

	0110
	303160
	BASE COURSE 6"
	S.Y.
	6900
	
	

	0120
	403701
	OPEN GRADED FRICTION COURSE COMPLETE
	TON
	4340
	
	

	0130
	405000
	DETOUR PAVEMENT CONSTRUCTION
	S.Y.
	32320
	
	

	0140
	407000
	ASPHALT MATERIAL FOR TACK COAT
	TON
	123
	
	

	0150
	408100
	PRIME COAT MATERIAL
	TON
	454
	
	

	0160
	416207
	MINOR PAVING TYPE II, HMA SP-IV
	S.Y.
	9100
	
	

	0170
	417000
	MISCELLANEOUS PAVING
	S.Y.
	3060
	
	

	0180
	423283
	HMA SP-IV COMPLETE
	TON
	70700
	
	

	0190
	502030
	DRILLED SHAFT FOUNDATION 30" DIAMETER
	L.F.
	100
	
	

	0200
	511000
	STRUCTURAL CONCRETE, CLASS A
	C.Y.
	184
	
	

	0210
	511030
	STRUCTURAL CONCRETE, CLASS AA
	C.Y.
	110
	
	

	0220
	511200
	STRUCTURAL CONCRETE, CLASS A-4"
	S.Y.
	390
	
	

	0230
	515000
	REINF.CONCRETE FOR MINOR STRUCTURES
	C.Y.
	82
	
	

	0240
	516000
	FLOWABLE FILL
	C.Y.
	200
	
	

	0250
	519000
	STRUCTURAL SHOTCRETE
	S.Y.
	160
	
	

	0260
	540060
	REINFORCING BARS GRADE 60
	LB
	23478
	
	

	0270
	541200
	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURES
	LB
	38200
	
	

	0280
	547000
	SAFETY AND ENVIRONMENTAL REQUIREMENTS
	LS
	1
	
	

	0290
	570018
	18" CULVERT PIPE
	L.F.
	40
	
	

	0300
	570024
	24" CULVERT PIPE
	L.F.
	2530
	
	

	0310
	570025
	24" CULVERT PIPE END SECTION
	EACH
	16
	
	

	0320
	570030
	30" CULVERT PIPE
	L.F.
	820
	
	

	0330
	570031
	30" CULVERT PIPE END SECTION
	EACH
	8
	
	

	0340
	570036
	36" CULVERT PIPE
	L.F.
	830
	
	

	0350
	570037
	36" CULVERT PIPE END SECTION
	EACH
	12
	
	

	0360
	570042
	42" CULVERT PIPE
	L.F.
	170
	
	

	0370
	570043
	42" CULVERT PIPE END SECTION
	EACH
	2
	
	

	0380
	570060
	60" CULVERT PIPE
	L.F.
	190
	
	

	0390
	570061
	60" CULVERT PIPE END SECTION
	EACH
	2
	
	

	0400
	570096
	96" CULVERT PIPE
	L.F.
	140
	
	

	0410
	570950
	REINSTALLING CULVERT PIPE
	L.F.
	140
	
	

	0420
	601000
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	LS
	1
	
	

	0430
	601110
	REMOVAL OF SURFACING
	S.Y.
	139000
	
	

	0440
	602000
	RIPRAP CLASS A
	C.Y.
	1250
	
	

	0450
	602010
	RIPRAP CLASS B
	C.Y.
	80
	
	

	0460
	602020
	RIPRAP CLASS C
	C.Y.
	60
	
	

	0470
	602060
	RIPRAP CLASS G
	S.Y.
	10110
	
	

	0480
	602200
	GABIONS
	C.Y.
	10
	
	

	0490
	603100
	TEMPORARY SOIL STABILANT
	ACRE
	56
	
	

	0500
	603262
	COMPOSTED MULCH SOCKS
	L.F.
	10600
	
	

	0510
	603281
	SWPPP PLAN PREPARATION AND MAINTENANCE
	LS
	1
	
	

	0520
	606001
	SINGLE FACE W-BEAM GUARDRAIL
	L.F.
	12500
	
	

	0530
	606051
	END TREATMENT TL-3 END TERMINAL
	EACH
	35
	
	

	0540
	606055
	END TREATMENT DRIVEWAY END ANCHOR
	EACH
	7
	
	

	0550
	606062
	TRANSITION METAL BARRIER TO RIGID BARRIER
	EACH
	4
	
	

	0560
	606542
	CONCRETE WALL BARRIER 42"
	L.F.
	590
	
	

	0570
	606710
	TCWB RETAINED BY THE CONTRACTOR (20')
	L.F.
	5860
	
	

	0580
	606719
	RESETTING OF TCWB (20')
	L.F.
	10660
	
	

	0590
	607014
	WOVEN WIRE FENCE 4'
	L.F.
	86700
	
	

	0600
	607015
	BRACES/CORNER POSTS
	EACH
	388
	
	

	0610
	607316
	STANDARD GATE, 16'
	EACH
	9
	
	

	0620
	607326
	STANDARD GATE, 26'
	EACH
	3
	
	

	0630
	608004
	CONCRETE SIDEWALK 4"
	S.Y.
	110
	
	

	0640
	608304
	CONCRETE MEDIAN PAVEMENT 4" (COLORED)
	S.Y.
	260
	
	

	0650
	609324
	CONCRETE SLOPED CURB AND GUTTER 6" X 24"
	L.F.
	660
	
	

	0660
	609424
	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 24"
	L.F.
	180
	
	

	0670
	610000
	CATTLE GUARD
	L.F.
	546
	
	

	0680
	613000
	CLEANING CULVERTS AND DRAINAGE STRUCTURES
	LS
	1
	
	

	0690
	618000
	TRAFFIC CONTROL MANAGEMENT
	LS
	1
	
	

	0700
	618011
	PUBLIC AWARENESS
	LS
	1
	$25,000.00
	

	0710
	621000
	MOBILIZATION
	LS
	1
	
	

	0720
	622002
	FIELD LABORATORY, TYPE II
	EACH
	1
	
	

	0730
	622100
	SUPPLEMENTAL FIELD LABORATORY
	EACH
	1
	
	

	0740
	622110
	SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABORATORY
	EACH
	1
	
	

	0750
	622200
	FIELD OFFICE
	EACH
	1
	
	

	0760
	631000
	RUMBLE STRIPS
	L.F.
	91400
	
	

	0770
	632000
	CLASS A SEEDING
	ACRE
	34
	
	

	0780
	632020
	CLASS C SEEDING
	ACRE
	13
	
	

	0790
	663870
	BORING AND JACKING
	L.F.
	1340
	
	

	0800
	667110
	MAIL BOX INSTALLATION-SINGLE
	EACH
	2
	
	

	0810
	701000
	PANEL SIGNS
	S.F.
	1920
	
	

	0820
	701030
	REMOVE AND RESET PANEL SIGN
	EACH
	1
	
	

	0830
	701031
	REMOVE AND RESET TRAFFIC SIGN
	EACH
	7
	
	

	0840
	701100
	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
	L.F.
	3540
	
	

	0850
	701109
	STEEL I-BEAM POST TYPE W6X9
	L.F.
	30
	
	

	0860
	701209
	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM POST W6X9
	EACH
	2
	
	

	0870
	702000
	CONSTRUCTION SIGNING
	S.F.
	200
	
	

	0880
	702100
	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
	L.F.
	180
	
	

	0890
	702101
	MULTI-DIRECTIONAL SLIP BASE POSTS FOR CONSTRUCTION SIGNING
	EACH
	12
	
	

	0900
	702610
	PORTABLE CHANGEABLE MESSAGE SIGN
	EACH
	4
	
	

	0910
	702612
	PORTABLE FLOODLIGHT SYSTEM
	EACH
	5
	
	

	0920
	702710
	MOBILE TRAFFIC SIGNAL SYSTEM
	EACH
	1
	
	

	0930
	702810
	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
	LS
	1
	
	

	0940
	702811
	TRAFFIC CONTROL DEVICES FOR PEDESTRIAN AND BICYCLIST
	LS
	1
	
	

	0950
	703002
	OBJECT MARKER TYPE 2
	EACH
	64
	
	

	0960
	703003
	OBJECT MARKER TYPE 3
	EACH
	12
	
	

	0970
	704000
	RETROREFLECTORIZED PAINTED MARKINGS 4"
	L.F.
	548400
	
	

	0980
	704005
	RETROREFLECTORIZED PAINTED MARKINGS 24"
	L.F.
	540
	
	

	0990
	704099
	TEMPORARY RETROREFLECTORIZED PAINTED MARKINGS 4"
	L.F.
	771695
	
	

	1000
	704717
	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT ARROW
	EACH
	14
	
	

	1010
	704718
	HOT THERMOPLASTIC PAVEMENT MARKING LEFT ARROW
	EACH
	20
	
	

	1020
	704720
	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)
	EACH
	17
	
	

	1030
	704735
	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW
	EACH
	3
	
	

	1040
	705000
	SIGNAL/LIGHTING SYSTEM START-UP COSTS
	ALOW
	1
	$10,000.00
	

	1050
	706110
	SERVICE RISER (LIGHTING)
	EACH
	1
	
	

	1060
	706350
	POWER SERVICE INSTALLATION
	LS
	1
	$3,500.00
	

	1070
	706420
	LIGHTING CONTROL CABINET-TWO CIRCUIT
	EACH
	1
	
	

	1080
	707540
	TYPE V STANDARD, 40'
	EACH
	13
	
	

	1090
	707801
	REMOVE & RESET TYPE I STANDARD COMPLETE
	EACH
	4
	
	

	1100
	709020
	RIGID ELECTRICAL CONDUIT 2" (DIA.)
	L.F.
	7400
	
	

	1110
	709030
	RIGID ELECTRICAL CONDUIT 3" (DIA.)
	L.F.
	630
	
	

	1120
	710000
	ELECTRICAL PULL BOX (STANDARD)
	EACH
	34
	
	

	1130
	711102
	SINGLE CONDUCTOR 2
	L.F.
	15600
	
	

	1140
	711108
	SINGLE CONDUCTOR 8
	L.F.
	7800
	
	

	1150
	711230
	SINGLE CONDUCTOR 3/0
	L.F.
	120
	
	

	1160
	716701
	LED ROADWAY LUMINAIRE
	EACH
	13
	
	

	1170
	720050
	PERMANENT VEHICULAR IMPACT ATTENUATOR UNIT
	EACH
	4
	
	

	1180
	720060
	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
	EACH
	14
	
	

	1190
	720100
	SAND BARREL VEHICULAR IMPACT ATTENUATOR UNIT
	EACH
	1
	
	

	1200
	720110
	REMOVE/RESET IMPACT ATTENUATOR UNIT
	EACH
	46
	
	

	1210
	721000
	REMOVAL OF PAVEMENT MARKING
	L.F.
	268276
	
	

	1220
	721101
	REMOVAL OF PAVEMENT MARKING SYMBOL
	EACH
	10
	
	

	1230
	750000
	INTELLIGENT TRANSPORTATION SYSTEM
	LS
	1
	
	

	1240
	750032
	MULTI-DUCT CONDUIT 2" (8-WAY)
	L.F.
	86100
	
	

	1250
	750060
	ITS PULLBOX (33"X24"X24")
	EACH
	37
	
	

	1260
	750080
	ITS MANHOLE (48"X48"X48")
	EACH
	7
	
	

	1270
	801000
	CONSTRUCTION STAKING BY THE CONTRACTOR
	LS
	1
	
	

	1280
	802000
	POST CONSTRUCTION PLANS
	LS
	1
	$95,000.00
	

	1290
	803000
	SCHEDULE SOFTWARE
	LS
	1
	
	

	Section 0002: BRIDGE

	1300
	203100
	BORROW
	C.Y.
	10
	
	

	1310
	203301
	ROCK EXCAVATION
	C.Y.
	1519
	
	

	1320
	207000
	SUBGRADE PREPARATION
	S.Y.
	130
	
	

	1330
	210001
	UNSUITABLE MATERIAL EXCAVATION
	C.Y.
	460
	
	

	1340
	210002
	MAJOR STRUCTURE EXCAVATION
	C.Y.
	3358
	
	

	1350
	210003
	MAJOR STRUCTURE BACKFILL
	C.Y.
	6278
	
	

	1360
	411000
	HOT POURED CRACK SEALING
	LB
	24
	
	

	1370
	502036
	DRILLED SHAFT FOUNDATION 36" DIAMETER
	L.F.
	464
	
	

	1380
	502048
	DRILLED SHAFT FOUNDATION 48" DIAMETER
	L.F.
	336
	
	

	1390
	502154
	PERMANENT CASING 54" DIAMETER
	L.F.
	288
	
	

	1400
	502600
	OBSTRUCTION REMOVAL
	L.F.
	81
	
	

	1410
	505000
	CROSSHOLE SONIC LOGGING CONSULTANT TESTING
	EACH
	16
	
	

	1420
	505011
	LOW STRAIN INTEGRITY CONSULTANT TESTING
	EACH
	16
	
	

	1430
	506000
	MSE PANEL WALL
	S.F.
	6260
	
	

	1440
	511000
	STRUCTURAL CONCRETE, CLASS A
	C.Y.
	330
	
	

	1450
	511030
	STRUCTURAL CONCRETE, CLASS AA
	C.Y.
	840
	
	

	1460
	511070
	STRUCTURAL CONCRETE, CLASS HPD
	C.Y.
	612
	
	

	1470
	518054
	PRESTRESSED CONCRETE BRIDGE MEMBER TYPE 54
	L.F.
	1296
	
	

	1480
	519001
	NON STRUCTURAL SHOTCRETE
	S.Y.
	230
	
	

	1490
	536001
	EPOXY URETHANE POLYMER CONCRETE BRIDGE DECK OVERLAY
	S.Y.
	1496
	
	

	1500
	540060
	REINFORCING BARS GRADE 60
	LB
	301461
	
	

	1510
	540061
	GALVANIZED BARS GRADE 60
	LB
	123963
	
	

	1520
	541000
	STRUCTURAL STEEL FOR CONCRETE BRIDGES
	LB
	14669
	
	

	1530
	541200
	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURES
	LB
	360
	
	

	1540
	543002
	METAL RAILING, TYPE A42
	L.F.
	607
	
	

	1550
	560000
	ELASTOMERIC BEARING PADS
	EACH
	30
	
	

	1560
	562000
	BRIDGE JOINT STRIP SEAL
	L.F.
	104
	
	

	1570
	563099
	POLYMER BRIDGE JOINT SEALS
	L.F.
	100
	
	

	1580
	601000
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	LS
	1
	
	

	1590
	602003
	RIPRAP CLASS A (MODIFIED)
	C.Y.
	400
	
	

	1600
	602200
	GABIONS
	C.Y.
	430
	
	

	1610
	604300
	GEOGRID REINFORCEMENT
	S.Y.
	4366
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0
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Roadway Reconstruction
Items
Favorite items only
Edit favorites
Export
	Line
	Item
	Description
	Unit
	Quantity
	Price

	Section 0001: ROADWAY

	0010
	201000
	CLEARING AND GRUBBING
	LS
	1
	
	

	0020
	203000
	UNCLASSIFIED EXCAVATION
	C.Y.
	22300
	
	

	0030
	203100
	BORROW
	C.Y.
	3800
	
	

	0040
	203211
	UNSTABLE SUBGRADE STABILIZATION
	S.Y.
	8460
	
	

	0050
	203300
	CONTROLLED BLASTING
	L.F.
	12500
	
	

	0060
	203301
	ROCK EXCAVATION
	C.Y.
	7900
	
	

	0070
	206000
	UNSUITABLE MATERIAL EXCAVATION
	C.Y.
	10
	
	

	0080
	207000
	SUBGRADE PREPARATION
	S.Y.
	35260
	
	

	0090
	303000
	BASE COURSE
	TON
	10807
	
	

	0100
	405000
	DETOUR PAVEMENT CONSTRUCTION
	S.Y.
	15700
	
	

	0110
	407000
	ASPHALT MATERIAL FOR TACK COAT
	TON
	14
	
	

	0120
	408100
	PRIME COAT MATERIAL
	TON
	69
	
	

	0130
	416213
	MINOR PAVING TYPE II, WMA SP-III
	TON
	1430
	
	

	0140
	424003
	WMA SP-III COMPLETE
	TON
	10120
	
	

	0150
	570024
	24" CULVERT PIPE
	L.F.
	648
	
	

	0160
	570025
	24" CULVERT PIPE END SECTION
	EACH
	25
	
	

	0170
	570162
	42"SX29"R (NOMINAL) CULVERT PIPE ARCH
	L.F.
	184
	
	

	0180
	570163
	42"SX29"R (NOMINAL) CULVERT PIPE ARCH END SECTION
	EACH
	6
	
	

	0190
	601000
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	LS
	1
	
	

	0200
	601110
	REMOVAL OF SURFACING
	S.Y.
	23260
	
	

	0210
	602000
	RIPRAP CLASS A
	C.Y.
	74
	
	

	0220
	602005
	RIPRAP CLASS A (NON-ENCLOSED)
	C.Y.
	1190
	
	

	0230
	602110
	CONCRETE BLOCK REVETMENT
	S.Y.
	800
	
	

	0240
	602200
	GABIONS
	C.Y.
	100
	
	

	0250
	603100
	TEMPORARY SOIL STABILANT
	ACRE
	12
	
	

	0260
	603221
	ROCK CHECK DAM
	L.F.
	410
	
	

	0270
	603262
	COMPOSTED MULCH SOCKS
	L.F.
	1370
	
	

	0280
	603281
	SWPPP PLAN PREPARATION AND MAINTENANCE
	LS
	1
	
	

	0290
	604002
	GEOTEXTILE CLASS 2
	S.Y.
	42290
	
	

	0300
	604310
	GEOGRID BASE REINFORCEMENT
	S.Y.
	42290
	
	

	0310
	606598
	TCWB RETAINED BY THE CONTRACTOR
	L.F.
	1600
	
	

	0320
	606599
	RESETTING OF TCWB
	L.F.
	1600
	
	

	0330
	607010
	BARBED WIRE FENCE (GAME FENCE) 4'
	L.F.
	23280
	
	

	0340
	607015
	BRACES/CORNER POSTS
	EACH
	102
	
	

	0350
	607316
	STANDARD GATE, 16'
	EACH
	13
	
	

	0360
	607318
	STANDARD GATE, 18'
	EACH
	1
	
	

	0370
	607326
	STANDARD GATE, 26'
	EACH
	2
	
	

	0380
	610000
	CATTLE GUARD
	L.F.
	30
	
	

	0390
	618000
	TRAFFIC CONTROL MANAGEMENT
	LS
	1
	
	

	0400
	618011
	PUBLIC AWARENESS
	LS
	1
	
	

	0410
	621000
	MOBILIZATION
	LS
	1
	
	

	0420
	622002
	FIELD LABORATORY, TYPE II
	EACH
	1
	
	

	0430
	622100
	SUPPLEMENTAL FIELD LABORATORY
	EACH
	1
	
	

	0440
	622110
	SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABORATORY
	EACH
	1
	
	

	0450
	623011
	MEDIAN DROP INLET TYPE I (RURAL) H=0'0" TO 3'0"
	EACH
	5
	
	

	0460
	624100
	SLOPE PROTECTION WIRE MESH PVC COATED
	S.Y.
	2500
	
	

	0470
	624200
	RESIN GROUTED STEEL BOLTS
	L.F.
	300
	
	

	0480
	624300
	RESIN GROUTED STEEL ANCHORS
	L.F.
	1260
	
	

	0490
	626001
	LIGHT SCALING OF ROCK SLOPES
	S.Y.
	1800
	
	

	0500
	626002
	HEAVY SCALING OF ROCK SLOPES
	S.Y.
	300
	
	

	0510
	632000
	CLASS A SEEDING
	ACRE
	5
	
	

	0520
	632005
	MODIFIED CLASS A SEEDING
	ACRE
	1
	
	

	0530
	632020
	CLASS C SEEDING
	ACRE
	4
	
	

	0540
	680002
	ROCK ANCHOR INSTALLATION
	LS
	1
	
	

	0550
	701000
	PANEL SIGNS
	S.F.
	150
	
	

	0560
	701030
	REMOVE AND RESET PANEL SIGN
	EACH
	1
	
	

	0570
	701100
	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
	L.F.
	660
	
	

	0580
	702000
	CONSTRUCTION SIGNING
	S.F.
	60
	
	

	0590
	702100
	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
	L.F.
	60
	
	

	0600
	702610
	PORTABLE CHANGEABLE MESSAGE SIGN
	EACH
	3
	
	

	0610
	702612
	PORTABLE FLOODLIGHT SYSTEM
	EACH
	4
	
	

	0620
	702710
	MOBILE TRAFFIC SIGNAL SYSTEM
	EACH
	2
	
	

	0630
	702810
	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
	LS
	1
	
	

	0640
	702850
	LAW ENFORCEMENT IN CONSTRUCTION ZONE
	ALOW
	1
	$15,000.00
	

	0650
	703002
	OBJECT MARKER TYPE 2
	EACH
	36
	
	

	0660
	704000
	RETROREFLECTORIZED PAINTED MARKINGS 4"
	L.F.
	94320
	
	

	0670
	704099
	TEMPORARY RETROREFLECTORIZED PAINTED MARKINGS 4"
	L.F.
	1200
	
	

	0680
	720060
	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
	EACH
	4
	
	

	0690
	720110
	REMOVE/RESET IMPACT ATTENUATOR UNIT
	EACH
	4
	
	

	0700
	801000
	CONSTRUCTION STAKING BY THE CONTRACTOR
	LS
	1
	
	

	0710
	802000
	POST CONSTRUCTION PLANS
	LS
	1
	$15,000.00
	

	0720
	803000
	SCHEDULE SOFTWARE
	LS
	1
	
	

	0730
	803020
	CPM HARDWARE/EQUIPMENT
	LS
	1
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	Line
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	Section 0001: BRIDGE

	0010
	452100
	RESEALING CONCRETE PAVEMENT JOINTS
	L.F.
	68
	
	

	0020
	529000
	PIER AND ABUTMENT BEARING MODIFICATIONS
	LS
	1
	
	

	0030
	533000
	REPAIR OF CONCRETE STRUCTURES
	S.Y.
	155
	
	

	0040
	533001
	EMBEDDED GALVANIC ANODES
	EACH
	360
	
	

	0050
	533003
	REPLACEMENT REINFORCING BARS
	LB
	470
	
	

	0060
	534000
	EPOXY INJECTION, TYPE I
	GAL
	10
	
	

	0070
	536001
	EPOXY URETHANE POLYMER CONCRETE BRIDGE DECK OVERLAY
	S.Y.
	714
	
	

	0080
	541000
	STRUCTURAL STEEL FOR CONCRETE BRIDGES
	LB
	11040
	
	

	0090
	546000
	RECOATING STRUCTURES
	LS
	1
	
	

	0100
	546200
	SP 3 POWER TOOL CLEANING
	S.F.
	200
	
	

	0110
	548002
	COATING OF CONCRETE - PAINT
	S.F.
	5390
	
	

	0120
	560000
	ELASTOMERIC BEARING PADS
	EACH
	46
	
	

	0130
	601000
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	LS
	1
	
	

	Section 0002: ROADWAY

	0140
	547000
	SAFETY AND ENVIRONMENTAL REQUIREMENTS
	LS
	1
	
	

	0150
	618000
	TRAFFIC CONTROL MANAGEMENT
	LS
	1
	
	

	0160
	621000
	MOBILIZATION
	LS
	1
	
	

	0170
	702000
	CONSTRUCTION SIGNING
	S.F.
	1340
	
	

	0180
	702100
	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
	L.F.
	3420
	
	

	0190
	702101
	MULTI-DIRECTIONAL SLIP BASE POSTS FOR CONSTRUCTION SIGNING
	EACH
	6
	
	

	0200
	702110
	PORTABLE SIGN SUPPORT
	EACH
	24
	
	

	0210
	702238
	BARRICADE, TYPE III-8'
	EACH
	7
	
	

	0220
	702320
	VERTICAL PANEL, TYPE BACK TO BACK
	EACH
	20
	
	

	0230
	702525
	CHANNELIZATION DEVICES TYPE DRUM
	EACH
	54
	
	

	0240
	702600
	SEQUENTIAL ARROW DISPLAY
	EACH
	2
	
	

	0250
	702610
	PORTABLE CHANGEABLE MESSAGE SIGN
	EACH
	7
	
	

	0260
	704100
	REMOVABLE MARKING TAPE 4"
	L.F.
	500
	
	

	0270
	704700
	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"
	L.F.
	1000
	
	

	0280
	721000
	REMOVAL OF PAVEMENT MARKING
	L.F.
	700
	
	

	0290
	801000
	CONSTRUCTION STAKING BY THE CONTRACTOR
	LS
	1
	
	

	0300
	802000
	POST CONSTRUCTION PLANS
	LS
	1
	$5,000.00
	





Date Generated
Apr 18, 2023
Call Order
004
Project ID
5101710
Amendments
0
Counties
Santa Fe
Highway Number
Time Remaining
Add to calendar
Days
27
Hours
23
Description
Bridge Rehabilitation
Items
Favorite items only
Edit favorites
Export
	Line
	Item
	Description
	Unit
	Quantity
	Price

	Section 0001: BRIDGE

	0010
	203100
	BORROW
	C.Y.
	60
	
	

	0020
	210003
	MAJOR STRUCTURE BACKFILL
	C.Y.
	64
	
	

	0030
	411000
	HOT POURED CRACK SEALING
	LB
	444
	
	

	0040
	452000
	SEALING CONCRETE PAVEMENT JOINTS
	L.F.
	974
	
	

	0050
	511070
	STRUCTURAL CONCRETE, CLASS HPD
	C.Y.
	25
	
	

	0060
	511200
	STRUCTURAL CONCRETE, CLASS A-4"
	S.Y.
	180
	
	

	0070
	515000
	REINF.CONCRETE FOR MINOR STRUCTURES
	C.Y.
	12
	
	

	0080
	516000
	FLOWABLE FILL
	C.Y.
	20
	
	

	0090
	533000
	REPAIR OF CONCRETE STRUCTURES
	S.Y.
	62
	
	

	0100
	533001
	EMBEDDED GALVANIC ANODES
	EACH
	114
	
	

	0110
	533003
	REPLACEMENT REINFORCING BARS
	LB
	50
	
	

	0120
	534000
	EPOXY INJECTION, TYPE I
	GAL
	2
	
	

	0130
	534010
	EPOXY INJECTION, TYPE II
	GAL
	2
	
	

	0140
	535100
	CONCRETE SURFACE TREATMENT
	S.Y.
	5786
	
	

	0150
	536001
	EPOXY URETHANE POLYMER CONCRETE BRIDGE DECK OVERLAY
	S.Y.
	7393
	
	

	0160
	540076
	UNCOATED CORROSION RESISTANT REINFORCING BARS GRADE 75
	LB
	3000
	
	

	0170
	541200
	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURES
	LB
	100
	
	

	0180
	562000
	BRIDGE JOINT STRIP SEAL
	L.F.
	217
	
	

	0190
	563099
	POLYMER BRIDGE JOINT SEALS
	L.F.
	585
	
	

	0200
	565000
	PREFORMED SILICONE-COATED FOAM JOINT SYSTEM
	L.F.
	22
	
	

	0210
	601000
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	LS
	1
	
	

	0220
	602060
	RIPRAP CLASS G
	S.Y.
	27
	
	

	0230
	602200
	GABIONS
	C.Y.
	28
	
	

	Section 0002: ROADWAY

	0240
	601000
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	LS
	1
	
	

	0250
	606001
	SINGLE FACE W-BEAM GUARDRAIL
	L.F.
	250
	
	

	0260
	606051
	END TREATMENT TL-3 END TERMINAL
	EACH
	2
	
	

	0270
	606062
	TRANSITION METAL BARRIER TO RIGID BARRIER
	EACH
	2
	
	

	0280
	618000
	TRAFFIC CONTROL MANAGEMENT
	LS
	1
	
	

	0290
	618011
	PUBLIC AWARENESS
	LS
	1
	$21,000.00
	

	0300
	621000
	MOBILIZATION
	LS
	1
	
	

	0310
	702000
	CONSTRUCTION SIGNING
	S.F.
	91
	
	

	0320
	702100
	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
	L.F.
	98
	
	

	0330
	702101
	MULTI-DIRECTIONAL SLIP BASE POSTS FOR CONSTRUCTION SIGNING
	EACH
	30
	
	

	0340
	702810
	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
	LS
	1
	
	

	0350
	704000
	RETROREFLECTORIZED PAINTED MARKINGS 4"
	L.F.
	9342
	
	

	0360
	704002
	RETROREFLECTORIZED PAINTED MARKINGS 6"
	L.F.
	459
	
	

	0370
	704099
	TEMPORARY RETROREFLECTORIZED PAINTED MARKINGS 4"
	L.F.
	200
	
	

	0380
	721000
	REMOVAL OF PAVEMENT MARKING
	L.F.
	200
	
	

	0390
	802000
	POST CONSTRUCTION PLANS
	LS
	1
	$28,500.00
	

	0400
	803000
	SCHEDULE SOFTWARE
	LS
	1
	

	





Date Generated
Apr 18, 2023
Call Order
005
Project ID
5101700
Amendments
0
Counties
Rio Arriba Santa Fe
Highway Number
Time Remaining
Add to calendar
Days
27
Hours
22
Description
Bridge Rehabilitation
Items
Favorite items only
Edit favorites
Export
	Line
	Item
	Description
	Unit
	Quantity
	Price

	Section 0001: BRIDGE

	0010
	203000
	UNCLASSIFIED EXCAVATION
	C.Y.
	200
	
	

	0020
	210002
	MAJOR STRUCTURE EXCAVATION
	C.Y.
	340
	
	

	0030
	210003
	MAJOR STRUCTURE BACKFILL
	C.Y.
	210
	
	

	0040
	411000
	HOT POURED CRACK SEALING
	LB
	108
	
	

	0050
	417000
	MISCELLANEOUS PAVING
	S.Y.
	7
	
	

	0060
	511000
	STRUCTURAL CONCRETE, CLASS A
	C.Y.
	200
	
	

	0070
	511070
	STRUCTURAL CONCRETE, CLASS HPD
	C.Y.
	3
	
	

	0080
	516000
	FLOWABLE FILL
	C.Y.
	10
	
	

	0090
	533003
	REPLACEMENT REINFORCING BARS
	LB
	105
	
	

	0100
	540060
	REINFORCING BARS GRADE 60
	LB
	16000
	
	

	0110
	601000
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	LS
	1
	
	

	0120
	602000
	RIPRAP CLASS A
	C.Y.
	70
	
	

	0130
	602200
	GABIONS
	C.Y.
	20
	
	

	0140
	623345
	CURB DROP INLET FOR CONCRETE WALL BARRIER
	EACH
	1
	
	

	Section 0002: ROADWAY

	0150
	603100
	TEMPORARY SOIL STABILANT
	ACRE
	1
	
	

	0160
	606001
	SINGLE FACE W-BEAM GUARDRAIL
	L.F.
	287.5
	
	

	0170
	606051
	END TREATMENT TL-3 END TERMINAL
	EACH
	2
	
	

	0180
	606053
	END TREATMENT W-BEAM END ANCHOR
	EACH
	1
	
	

	0190
	606062
	TRANSITION METAL BARRIER TO RIGID BARRIER
	EACH
	1
	
	

	0200
	606542
	CONCRETE WALL BARRIER 42"
	L.F.
	118
	
	

	0210
	613000
	CLEANING CULVERTS AND DRAINAGE STRUCTURES
	LS
	1
	
	

	0220
	618000
	TRAFFIC CONTROL MANAGEMENT
	LS
	1
	
	

	0230
	618011
	PUBLIC AWARENESS
	LS
	1
	$14,000.00
	

	0240
	621000
	MOBILIZATION
	LS
	1
	
	

	0250
	632020
	CLASS C SEEDING
	ACRE
	1
	
	

	0260
	701030
	REMOVE AND RESET PANEL SIGN
	EACH
	2
	
	

	0270
	702000
	CONSTRUCTION SIGNING
	S.F.
	50
	
	

	0280
	702100
	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
	L.F.
	50
	
	

	0290
	702810
	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
	LS
	1
	
	

	0300
	704000
	RETROREFLECTORIZED PAINTED MARKINGS 4"
	L.F.
	700
	
	

	0310
	704099
	TEMPORARY RETROREFLECTORIZED PAINTED MARKINGS 4"
	L.F.
	270
	
	

	0320
	721000
	REMOVAL OF PAVEMENT MARKING
	L.F.
	600
	
	

	0330
	801000
	CONSTRUCTION STAKING BY THE CONTRACTOR
	LS
	1
	
	

	0340
	802000
	POST CONSTRUCTION PLANS
	LS
	1
	$18,000.00
	

	0350
	803000
	SCHEDULE SOFTWARE
	LS
	1
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